MIAMI-DADE

MEMORANDUM &I

Date:

May 8, 2007
To: Honorable Chairman Bruno A. Barreiro

and Members, Board of County Commissioners

) " Agenda Item No. 8(P)(1)(A)

From:
Subject: Project Award Recommendation in the Amount of $6,689,187.31 Between APAC-Southeast, Inc.

and Miami-Dade County for the People's Transportation Plan (PTP) Project Entitled Roadway
improvements Along NE 2 Avenue, from West Little River Canal (NE 84 Street) to NE 91 Street,
Located Within Commission District 3 - Project No: 20060227

Recommendation

This Recommendation for Award for Construction Contract Number 20060227 between APAC-Southeast, Inc. and
Miami-Dade County has been prepared by the Public Works Department (PWD) and is recommended for approval.

Scope
PROJECT NAME:

PROJECT NO:
CONTRACT NO:

PROJECT DESCRIPTION:

PROJECT LOCATION:

PROJECT SITES:

PRIMARY COMMISSION
DISTRICT:

APPROVAL PATH:

USING DEPARTMENT:
MANAGING DEPARTMENT:

PTP Roadway Improvements along NE 2 Avenue, from West Little River Canal
(NE 84 Street) to NE 91 Street

20060227 (PTP)
20060227

This project consists of, but is not limited to furnishing all supervision, labor,
required materials, equipment, and tools to reconstruct the existing four (4) lane
pavement roadway along NE 2 Avenue, from West Little River Canal (NE 84
Street) to NE 91 Street, replace existing bridge over the West Little River Canal
(NE 84 Street). Improvements also include milling and resurfacing of roads, new
sidewalks, curb and gutters, the installation of a continuous storm drainage
system, pavement markings, signage, signalization and roadway lighting.

NE 2 Avenue, from West Little River Canal (NE 84 Street) to NE 91 Street

LOCATION DIST ESTIMATE T-S-R
NE 2ND AVE and NE 84TH STto NE91ST ST 3 $6,689,187.31 53-12-41

District 3 Audrey M. Edmonson

Board of County Commissioners

Public Works Department

Public Works Department



Honorable Chairman Bruno A. Barreiro
and Members, Board of Connty Commissioners
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Fiscal Impact / Funding Source

FUNDING SOURCE:

PTP FUNDING:

GOB FUNDING:

CAPITAL BUDGET
PROJECTS:

BID PACKAGES ISSUED:
BIDS RECEIVED:
CONTRACT PERIOD:
CONTINGENCY PERIOD:

IG FEE INCLUDED IN BASE
CONTRACT:

ART IN PUBLIC PLACES:
BASE ESTIMATE:

BASE CONTRACT
AMOUNT:

CONTINGENCY
ALLOWANCE (SECTION 2-
8.1 MIAMI DADE COUNTY
CODE):

MAINTENANCE OF
TRAFFIC :

OFF DUTY LAW
ENFORCEMENT OFFICER :

BITUMINOUS MATERIAL
ADJUSTMENT :

PTP revenues including but not limited to the Charter County Transit System
Sales Surtax, financing proceeds as listed in Ordinance No. 02-116, provision for
implementation of the PTP. This contract, like all PTP contracts, will not be
awarded without oversight of the Citizens’ Independent Transportation Trust
(CITT). Any other applicable funding sources may subsidize this contract. The

2006-07 budget book will reflect PTP funds solely for this project.

Yes

No

BUDGET PROJECT / DESCRIPTION

6010320-IMPROVEMENTS ON NE 2 AVENUE FROM WEST
LITTLE RIVER CANAL TO NE 91 STREET

Book Page: Will be reflected in the new TIP and the PTP Pro-
Forma Funding Year: Proposed Capital Budget 2007-08

Project Totals:

15

365
36
Yes

No

$6,659,402.00

$5,905,122.60

TYPE PERCENT AMOUNT COMMENT

Infrastructure 10% $590,512.26

$118,102.45 0.00%

$20,000.00 0.00%

$15,000.00 0.00%

AWARD
ESTIMATE

$6.689,187.31

$6,689,187.31



Honorable Chairman Bruno A. Barreiro
and Members, Board of County Commissioners
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PERMIT ALLOWANCES :
FPL CONNECTION
ALLOWANCE :

TOTAL DEDICATED
ALLOWANCE:

TOTAL AMOUNT:

Track Record / Monitor

EXPLANATION:

BID OPEN DATE:
BID BOND EXPIRES:
BID VALID UNTIL:

ESTIMATED NOTICE TO
PROCEED:

PRIME CONTRACTOR:
COMPANY PRINCIPAL(S):

COMPANY QUALIFIERS(S):

COMPANY EMAIL
ADDRESS:

COMPANY STREET
ADDRESS:

COMPANY CITY-STATE-
ZIP:

YEARS IN BUSINESS:

$40,000.00 0.00%
$450.00 0.00%
$193,552.45

$6,689,187.31

CONTRACTOR’S PERFORMANCE EVALUATION

Currently, the contractor, APAC-Southeast, Inc. (APAC), formerly APAC-Florida,
Inc., has no open contracts listed in the Office of Capital Improvements (OClI)
database. In addition, they have not performed any work for PWD since January,
2002. Under their former company name of APAC-Florida, Inc., the OCI database
lists three (3) awarded contracts for PWD. The referenced database also lists
three (3) contractor performance evaluations with an overall performance rating of
above satisfactory.

Following PWD’s standard operating procedures, after award of this contract, a
pre-construction meeting will be scheduled. Throughout all PTP projects, the
responsible staff person in PWD will be the PTP Coordinator, Mr. Frank Aira, P.E.

Following compietion of the award process, the project will be assigned to Mr.
Joaquin Rabassa, P.E., Project Manager, for day to day responsibilities.

1/26/2007
5/24/2007
5/24/2007
6/1/2007

APAC-Southeast, Inc.
Morton Myrick
Morton Myrick

cdubrocg@ashland.com
7600 NW 69 Avenue
Medley, Florida 33166

27 Years



Honorable Chairman Bruno A. Barreiro
and Members, Board of County Commissioners
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PREVIOUS EXPERIENCE
WITH COUNTY IN THE
LAST FIVE YEARS:

SUBCONTRACTORS AND
SUPPLIERS (SECTION 10-
34 MIAMI DADE COUNTY
CODE):

MINIMUM QUALIFICATIONS
EXCEED LEGAL
REQUIREMENTS:

STANDARD PAYMENT AND
PERFORMANCE BOND:

REVIEW COMMITTEE:

RESPONSIBLE WAGES:

REVIEW COMMITTEE
ASSIGNED CONTRACT
MEASURES:

MANDATORY CLEARING
HOUSE:

CONTRACT MANAGER
NAME/PHONE/EMAIL:

PROJECT MANAGER
NAME/PHONE/EMAIL:

Background

BACKGROUND:

Not applicable.

Construct Gvr'oup, Inc.; Bobs Barricades; Berlo Industry, Inc.; Domus; White Rock
Quarries, U.S. Precast, Inc.

No

Yes

MEETING DATE: 9/27/2006 SIGNOFF DATE: 10/3/2006
RESUBMIT DATE: 12/20/2006 RESUBMIT SIGNOFF: 1/8/2007
Yes

MEASURE GOAL COMMENT

CSBE 22.00%

CWF 11.00%

Yes

Michael Moore (305) 375-2093 jimc1@miamidade.gov
Octavio Marin (305) 375-1306 ocm@miamidade.gov

On January 26, 2007, four (4) engineering firms proffered bids for the referenced
project. The lowest bidder's price received was from APAC and was 1% below the
County's estimate. The second lowest bidder, Acosta Tractors, Inc., was 4.9%
above the lowest bidder. The third lowest bidder, Community Asphalt, Inc., was
9.6% above the second lowest bidder.

On February 13, 2007, a publicly noticed meeting was held in order to negotiate
unbalanced bid items. The meeting resulted in an overall total reduction of
$18,480.000.

Therefore, PWD recommend that APAC, the lowest responsive, responsible
bidder, be awarded the subject contract in the sum of $6,689,187.31.



Honorable Chairman Bruno A. Barreiro
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MEMORANDUM

(Revised)

TO: Honorable Chairman Bruno A. Barreiro DATE: May 8, 2007
and Members, Board of County Commissioners

SUBJECT: AgendaItem No. 8(P)(1)(a)

FROM: %{a@i? ;
Al

County Attorney

Please note any items checked.

“4-Day Rule” (“3-Day Rule” for committees) applicable if raised
6 weeks required between first reading and public hearing

4 weeks notification to municipal officials required prior to public
hearing

Decreases revenues or increases expenditures without balancing budget
Budget required

Statement of fiscal impact required

Bid waiver requiring County Manager’s written recommendation

Ordinance creating a new board requires detailed County Manager’s
report for public hearing

Housekeeping item (no policy decision required)

No committee review



Approved Mayor Agenda Item No. 8(P) (1) ()

Veto 05-08-07
Override

RESOLUTION NO

RESOLUTION  APPROVING A PROJECT AWARD
RECOMMENDATION IN THE AMOUNT OF $6,689,187.31
BETWEEN APAC-SOUTHEAST, INC. AND MIAMI-DADE
COUNTY FOR THE PEOPLE’S TRANSPORTATION PLAN
(PTP) PROJECT ENTITLED ROADWAY IMPROVEMENTS
ALONG NE 2 AVENUE, FROM WEST LITTLE RIVER (NE 84
STREET) TO NE 91 STREET, LOCATED WITHIN
COMMISSION DISTRICT 3 - PROJECT NO. 20060227

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying

memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY
COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves the
Project Award Recommendation in the amount of $6,689,187.31 between APAC-Southeast, Inc.
and Miami-Dade County for the People’s Transportation Plan (PTP) project entitled Roadway
Improvements Along NE 2 Avenue, from West Little River Canal (NE 84 Street) to NE 91
Street, Located Within Commission District 3 - Project No. 20060227 in substantially the form

attached hereto and made a part hereof.



Agenda Item No. 8(P)(1)(A)
Page No. 2
The foregoing resolution was offered by Commissioner , who
moved its adoption. The motion was seconded by Commissioner

and upon being put to a vote, the vote was as follows:

Bruno A. Barreiro, Chairman
Barbara J. Jordan, Vice-Chairwoman

Jose "Pepe" Diaz Audrey M. Edmonson
Carlos A. Gimenez Sally A. Heyman

Joe A. Martinez Dennis C. Moss
Dorrin D. Rolle Natacha Seijas

Katy Sorenson Rebeca Sosa

Sen. Javier D. Souto

The Chairperson thereupon declared the resolution duly passed and adopted this g™ day
of May, 2007. This resolution shall become effective as follows: (1) ten (10) days after the date
of its adoption unless vetoed by the Mayor, and if vetoed, shall become effective only upon an
override by this Board, and (2) either i) the Citizens' Independent Transportation Trust (CITT)
has approved same, or ii) in response to the CITT's disapproval, the County Commission re-

affirms its award by two-thirds (2/3) vote of the Commission's membership and such

reaffirmation becomes final.

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By:

Deputy Clerk
Approved by County Attorney as
to form and legal sufficiency. ﬁ

Bruce Libhaber

0Q



STRATEGIC AREA: Transportation
DEPARTMENT: Public Works

ek EUNDED PROJECTS *
(dollars in thousands)

IMPROVEMENTS ON NE 2 AVENUE FROM WEST LITTLE RIVER CANAL TO NE 91 STREET
DESCRIPTION:  Construct street and traffic operational improvements on 0.4 miles of roadway
LOCATION: NE 2 Ave from West Little River Canal to NE 91 St

PROJECT # 6010320

City of Miami DISTRICT LOCATED: 3
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED: ~ 3 .
REVENUE SCHEDULE: PRIOR  2006-07  2007-08 200809 2009410 201011 201112 FUTURE  TOTAL
People's Transportation Plan Bond Program 300 1,975 3,160 0 0 0 0 0 5,435
TOTAL REVENUE: 300 1,975 3,160 0 0 0 0 0 5435
EXPENDITURE SCHEDULE: PRIOR  2006-07  2007-08  2008-09 200910 201011 201112 FUTURE TOTAL
Planning and Design 300 0 0 0 0 0 0 0 300
Construction 0 1,975 3,160 0 0 0 0 0 5,135
TOTAL EXPENDITURES: 300 1,975 3,160 0 0 0 0 0 5435
IMPROVEMENTS ON NE 8 STREET FROM BISCAYNE BOULEVARD TO PORT BOULEVARD PROJECT # 6050331

DESCRIPTION: Construct street and traffic operational improvements on 0.5 miles of roadway
LOCATION: NE 8 St from Biscayne Blvd to Port Blvd

Road Impact Fee District 2 DISTRICT LOCATED: 3
ESTIMATED ANNUAL OPERATING IMPACT: Minimal DISTRICT(s) SERVED:  Countywide

REVENUE SCHEDULE: PRIOR 200607  2007-08 200809  2009-10 201011 201112 FUTURE  TOTAL
Road Impact Fees 0 0 1,000 0 0 0 0 0 1,000
TOTAL REVENUE: 0 0 1,000 0 0 0 0 0 1,000
EXPENDITURE SCHEDULE: PRIOR 2006-07 2007-08 2008-09 2009-10 2010-11 201112 FUTURE TOTAL
Planning and Design 0 0 200 0 0 0 0 0 200
Construction 0 0 0 800 0 0 0 0 800
TOTAL EXPENDITURES: 0 0 200 800 0 0 0 0 1,000

PROJECT # 6030721

IMPROVEMENTS ON NORTH 20 STREET
DESCRIPTION: Resurface and restripe existing four lanes; construct curbs, gutters, and sidewalks on 0.5 miles of roadway

LOCATION: N 20 St from NW 2 Ave to NE 2 Ave

Road impact Fee District 2 DISTRICT LOCATED: 3
ESTIMATED ANNUAL OPERATING IMPACT: Minimal DISTRICT(s) SERVED: 3
REVENUE SCHEDULE: PRIOR 200607  2007-08 200809 200910 201011 201112 FUTURE  TOTAL
Road Impact Fees 0 0 0 0 500 500 0 0 1,000
TOTAL REVENUE: 0 0 0 0 500 500 0 0 1,000
EXPENDITURE SCHEDULE: PRIOR 2006-07 2007-08 2008-09 2009-10 2010-11 201112 FUTURE TOTAL
Planning and Design 0 0 0 0 100 0 0 0 100
Construction 0 0 0 0 400 500 0 0 900
TOTAL EXPENDITURES: 0 0 0 0 500 500 0 0 1,000

86 7



Dept: Public Works Department

BUDGET PROJECT 6010320

3/5/2007 11:33:29 AM

Project Title:  6010320-IMPROVEMENTS ON NE 2 AVENUE FROM WEST LITTLE RIVER CANAL TO NE 91 STREET

Project Desc:  Construct street and traffic operational improvements on 0.4 miles of roadway

Page 1 of 1 e

Project $$ Start: End: Prior: 06-07: 07-08. 08-09: 09-10: Total:
{$% in 000's) 1/21/2004 12/1/2007 300 1,975 3,160 0 0 5,435
Project Type: PTP
CDPWeb Project Milestones ($ IN 000'S)

Milestone: Start: End: Prior: 06-07: 07-08: 08-09: 09-10: Total:
Planning/Design N/A N/A 300 0 0 0 0 300
Construction N/A N/A 0 1,975 3,160 0 0 5135
CDPWeb Project Revenue ($ IN 000'S)

Revenue: Start: End: Prior: 06-07: 07-08: 08-09: 09-10: Total:
People's Transportati N/A N/A 300 1,975 3,160 0 0 5,435
EXIT

Current Contracts for Project 6010320
RTA Award
Budget Budget clis
Dept ContractNo Contract Name Allocation Allocation Award
PW 20060227 PTP Roadway |mprovements a|ong $5,435,000.00 $0.00 $5,921,622.60
PW 20060227 PTP Roadway Improvements along $0.00 $5,435,000.00 $5,921,622.60
Total Allocated: $5,435,000.00 $5,435,000.00
Current Sites for Project 6010320
Site Location
72521 NE 2 Ave from West Little River Canal to NE 91 St
72526 NE 2ND AVE and NE 84TH ST to NE 91ST ST



Cabrera, Lisset (PWD)

From: Tinder, David (PWD)

Sent:  Tuesday, March 06, 2007 11:05 AM

To: Cabrera, Lisset (PWD)

Cc: Melean, Sandra (PWD); Moore, Michael J. (PWD)

Subject: FW: 20060227 - PTP Roadway Improvements Along NE 2 Ave from West Little Canal (NE 84 St) to NE 91 St

Lisset -
The new Capital budget reflects a much higher budget - see below. Contact Sandra if you need help with this.

Thank you,
david

David C. Tinder, P.E.

People's Transportation Plan Coordinator
Miami-Dade County Public Works Department
Stephen P. Clark Center

111 NW 1st Street - 16th floor

Miami, FL 33128-1970

Office : 305-375-1907

Fax: 305-375-3070

e-mail: tinder@miamidade.gov

*Delivering Excellence Every Day"

From: Melean, Sandra (PWD)

Sent: Tuesday, March 06, 2007 11:02 AM
To: Tinder, David (PWD)

Subject: RE: 20060227 - PTP Roadway Improvements Along NE 2 Ave from West Little Canal (NE 84 St) to NE 91 St

David,

There is a total of $9.7M for this project, $300K for design and $9.4M for construction. This is being reflected in the Capital
Budget for FY07-08, new TIP and Pro-forma.

Thank you,

Sandra Melean

AQO3-People's Transportation Plan
Public Works Department

Tel.: (305) 375-1228

From: Tinder, David (PWD)

Sent: Tuesday, March 06, 2007 10:53 AM

To: Melean, Sandra (PWD)

Subject: FW: 20060227 - PTP Roadway Improvements Along NE 2 Ave from West Little Canal (NE 84 St) to NE 91 St

Sandra -

What amount do we have in the new Capital Budget? Do we have any record from Highway requesting
the increase of the project estimate?

David C. Tinder, P.E.

People’s Transportation Plan Coordinator
Miami-Dade County Public Works Department
Stephen P. Clark Center

111 NW 1st Street - 16th floor

3/6/2007



Miami, FL 33128-1970

Office : 305-375-1907

Fax: 305-375-3070

e-mail: tinder@miamidade.gov
"Delivering Excellence Every Day"

From: Cabrera, Lisset (PWD)

Sent: Monday, March 05, 2007 2:48 PM

To: Melean, Sandra (PWD); Tinder, David (PWD)

Subject: 20060227 - PTP Roadway Improvements Along NE 2 Ave from West Little Canal (NE 84 St) to NE 91 St

The total Award for this project will be for $6,689,187.31; however, the Adopted 06-07 Capital Budget (Project #6010320)
only list $5,435, where can | find this project in the PTP Pro-Forma. Can | get a copy or tell me where to find it, since
additional funding was added to this project.

Thanks,

Lisset Cabrera
Contracts & Specifications

Miami-Dade County Public Works Department
305-375-4720 Phone
www.miamidade.gov

"Delivering Excellence Every Day"

3/6/2007



MIAMIDADE

Memorandum &

Date: March 27, 2007

To: Esther Calas, P.E., Director
Toh'Works Depagiaent
}

From: Marsha E f Pirector
Depariment cf Busitess Development

Subject: CSBE Compliance Review of Project Number 20060227, N.E. 2™ Avenue Froom N.E.
87" Street to N.E. 91* Street

The Department of Business Development (DBD) has completed its compliance review for the above-
referenced project with the Community Small Business Enterprise (CSBE) Program. The contract measure
applicable to this project is a 22% CSBE subcontractor goal and an 11% Community Workforce Program
(CWP) goal.

The Contracts & Specifications Section of the Public Works Department submitted bid documents from
APAC-Southeast, Inc. (APAC), Acosta Tractors, Inc. (Acosta), and Community Asphalt Corporation
{Community Asphait) for compliance review.

APAC, submitted the required Schedule of Intent (SOI} Affidavit committing to utilize Construct Group
Corp., a certified CSBE firm, to perform bridge work and concrete work at 22%. An SOl was also
submitted that listed the firm to perform concrete work at 2%. Construct Group Corp. signed the SOl
Affidavits in agreement with the information listed. APAC has fulfilled the contract measure requirement
and is in compliance with the CSBE Participation Provisions.

Community Asphalt Corp. submitted the required SOI Affidavit committing to utilize Construct Group Corp., a
certified CSBE firm, to perform bridge construction at 27%. Construct Group Corp. signed the SOI Affidavit in
agreement with the information listed. Community Asphalt Corp. has fulfilled the confract measure
requirement and is in compliance with the CSBE Participation Provisions.

Acosta submitted the required SOI Affidavit committing to utilize Construct Group Corp., a certified CSBE
firm, to perform bridge construction at 28.62%. Construct Group Corp. signed the SOI Affidavit in agreement
with the information listed. Acosta has fulfilled the confract measure requirement and is in compliance with
the CSBE Participation Provisions.

Be advised that you are required to submit a workforce plan within 15 days of award. Please note that DBD
staff only reviewed and addressed compliance with the CSBE program. The Contracts & Specifications
Section of the Public Works Department is responsible for any other issues that may exist.

Should you have any questions or need any additional information, please do not hesitate o call Kelly
Duncombe at (305) 375-3136.

cc.  Rodney McMillian, PWD
Patrice Hifl, DBD
File



Prn§wtf€?anm:t“l‘?iﬁe:
Praject/Contract No:

PUBLIC WORKS DEPARTMENT
Estimated Cost of Pro}ecnfsi&: $6.772.632400
Description of Project/Bid:

Dept. of Business Development
Project Worksheet

NE 2NTX AVENUE FROM NE 84TH STREET TO NE 9187 STREET (SIC 16}
Funding Source:

THE SUOPE OF WORK SHALL CONKISY OF REQONSTRUCTING THE EXISTING FOUR (4) LANE PAVEMENT, REPLACE
EXISTING BRIDGE, MILLING AND RESURFACING, MAINTENANCE OF TRAFFIC, CONSTRUCT REW SIDEWALKS, CURR
AND GUTTER, INSTALL A CONTINGUS STORM DRAINAGE SYSTEM, PAVEMENT MARKINGS AND SIGNAGE,

SIGNALIZATION, AND ROADWAY LIGHTING.

Warkforce Gosl

| CWP Estimated Workforee: 39
. CWP Workforce Recommendation: 4

- Ananalysis of the factors contained in Section VI C of Adminisirative Order 3-22 indicate that 2 22% goal is appropriate in the trades
- of canceete, pavement merking and signage, (painting and wall cavering contractors) clearing and grubbing, and earthwork
- {all ather heavy construction),

- This project is being resubniitted to reflect & decrease in the cost estimate from §7,563.282 10 86,772,632,

An analysis of the factors contained in Section I A of Administrative Order 3-37 indicate that a % Commanity Workforce Program
C{CWP}is approgriate for this project. {DTAs applicable to this project are: Central Enterprise Zone & Litle Haiti TUA)

CWE Desionated Tarpet Arsas: Enterprise Zones, Target Urban Areas

Cvncwxe Contraclors
- AlFQther Heavy Construction
Painting spd Wall Covering Comtraciors

CSBE
CSBE
CSBE

ves [] no (X
Responsible Wages: YES [X | No [ ]
Ordingrce 9143 iy qpplicable to aff corisiviciion profects over SHI000 thot da rotwitize Federad Punds

Living W’;ges:

Total

Highway: YES | X | KO L..,ig
Buidding: YES | | N0 [X |

Tier T Set Avide

Level 2

- Trade Set Aside (MCC)

Resubinittal Date(sh:

Goal Percent

to Base Bid  Availability

Estimated Value

$1,17437439

$1,456,824.93

Heavy Constroction: YES

GM:WZZ% (S¢e / iiéfg

Bid Preference |

Sefection Factor ..

DBDRONG w TXHEI0E



ADA Consdination

Agenda Coordinatinn

Asienal Services

Aatin Pubilic Plares

Andit and Managemen Services
Awlation

Building

guitding Cude Compliznce
Business Development

Capral frapegvements

ity indepandent Transpossation Trust
omrmssian on Bhics ard Pubilic Trust
Commusszations

Comeripify Action Agency
Coppninity & Eoanamis Dewloprment
Cammunity Belations

Congurner Sevvices

Corretions & Rebudsilitation
Castteal Adfasrs

Eigctiong

Emegrgency Managernent

Emploves Relations

Empsywenment Trist

Ervenprise Technedogy Services
Erimnraeal Resources Management
Fatr Enploymendt Practices

Finange

Fire Rescue

Caneral Sendcoes Adrsdnistration
Cowgrnrment afosmation Center
Histeric Preservation

Haoreless Trust

Houging Agenty

Housing Finance Authority

Human Services

independent Review Paned
tternational Trade Corsonium
fuvanile Servves

Medical Exarsdngg

Metro-Miami Action Plan
petrpotitan Planning Deganization
Fark and Recreation

Pianaing avd Toniag

Podice

Pegcurgment Management

Property Appraisat

Public Lilsary System

Public Works

Safe Meighbirhood Parks

Seapart

Solid Waste Managerment

Strategic Business Management

Tearm Metrn

Transit

Task Force on Urban boonomic Revitalization
Vizeays Museum And Gardens

Wiater & Sewer

Business Development

111 NW st Street s 19th Floor
Miami, Florida 33128-1906
T305-375-3111 F 305-375-3160

miamidade.gov

Sent via Facsimile (305) 863-0443

March 20, 2007

Mr. B. Morton Myrick, Vice President
APAC Southeast, Inc.
7600 NW 69" Avenue
Miami, Florida 33166

RE: NE 2" Avenue from NE 84" Street to NE 91* Street
Project No. 20060227

Dear Mr. Myrick:

The Department of Business Development is in the process of reviewing
documents submitted by your firm for compliance with the Community
Small Business Enterprise (CSBE) Program Participation Provisions. The
contract measure established for this project 1s a 22% CSBE subcontractor
goal and an 11% Community Workforce Program goal.

APAC-Southeast, Inc. submitted a Schedule of Intent (SOI) Affidavit that
listed CSBE subcontractor Construct Group Corp. to perform bridge
construction at 22% and concrete work at 2%

The Department of Business Development is requesting that you provide
clarification of the actual scope of work {the specific line items) that
Construct Group Corp. will perform. Please provide a written response by
Thursday, March 22, 2007, signed by a corporate representative and
notarized by council or a representative who guarantees the content to be
that of APAC-Southeast, Inc.

Should you have any questions or need additional information, please
contact Kelly Duncombe in writing with a copy to the Clerk of the Board,
111 N.W. 1 Street, #17-202, .Miami, Florida 33128,

%

Sincerely,

JN

- 3
A

”}{czﬂher \4 Fmser Manageér

Business & Professional Development Dmswn
HMF:kbd

cc: Rodney McMilhian, PWD
Clerk of the Board

S



o | | ;” JV
BID SUMMARY SHEET W
PROJECT NUMBER: 20060227 /)U@%’ uﬂ}/mﬂ/

PWD CSS ENG: Alfredo Muiioz L\ (S/Q/i/ \/,V\CQ v] A S _
BID VALIDITY: 01120 [I 180 \/V\QQ LR

(Select One)

BID SUBMITTAL DUE DATE: January 24, 2007 {O A0 \ﬂ" J ’l/b
BID OPENING DATE: January 26, 2007 |

PROJECT NAME: People’s Transportation Plan (PTP) Roadway Improvement at
N.E. 2™ Avenue from West Little River Canal (N.E. 84" Street) to N.E. 91St Stre

COST ESTIMATE: $6,772,632.00 _Pewal
CSBE CONTRACT MEASURE: 22% CSBE Goal .__-—-———/
ADDENDUM (No. issued): 2 | %

REQUEST FOR INFORMATION (No. issued): 1

‘ BIDDERS Apparent | (opp GCHEDULE | PROFFERED BID

Low Bidder
Firm Position OF INTENT (/) (US MONIES)

Telephone No.

Remarks

Acosta Tractors, Inc.
305-556-0473

AGC Electric, Inc.
305-823-2280

ANZAC Contractors, Inc.
305-669-1986

T e
Budget Construction Co., Inc. ’
305-883-9878 |
Community Asphalt Corp. mel 97
305-829-0700 6,773 4714
Construct Group Corp.
305-_345-7485

H & R Paving, Inc.

{ 305-261-3005

Horizon Contractors, Inc.
305-828-2050

¢, 194, 899.%°

54
75781997,

Revised 1/24/2007 . -
[ Page 1 of 2



[

PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

Bid Form

PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

b &

2/19/2006 04:45 PM

&z

/7

GENERAL CONSTRUCTION OPERATIONS
’—( i u_)err\"\f one 00 @O
102-3 24600  CF |COMMERCAL ~MATERAL FOR DRVEWAY L\ Al SAAs.
MAINTENANCE [olla /
- Sy Hree 00 00
102-61 1000 EA. |BUSINESS SIGNS (Temporary, Post Mounted) Oollac = (ﬂﬁ (20,
- Savateen o 09
102-71-11 6,744.00 L.F. ]CONCRETE BARRIER - CLASS E (TEMPORARY, o
INCLUDING RELOCATION) dollars , 7 “ Lb[p(‘l’%,
A
HOe 20 20
102-74-1A 25,291.00 EA/DAY |BARRICADES ( TEMPORARY- TYPE|, i & VP) nents ,Z 5,658
“/ centD . ©0
102-74-2 7,920.0d EA/DAY |BARRICADES ( Temporary, Type H, 6') Forty/ ‘40 3R
Fhic Certes 30 q 00
102-75-PH2 6,600.00 EA/DAY | CONSTRUCTION SIGNS (Temporary, Post Mounted) , ], 30‘
G dolars s
102-76 33000 EA/DAY [FLASHNG ~ ARROW  BOARD  (Temporary, [and Foo iy cents) g 4o 279
Multimode) . 2 .
S—‘uﬂy cent—= » oo
102-77 5,280.000 EA/DAY |HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, S0 Q WO
TY% an)‘ Er4 ) .
_[Pe chiars
102-78 85000 EA. |REFLECTIVE PAVEMENT MARKER (Tempory) (This o0 o0
item is contingent upon field conditions and may be 5. qd 1 220
increased or decreased by the Engineer)
L oety CentS | 20 ©0
102-79 10,230.00 EA/DAY | TEMPORARY BARRIER WALL LIGHTS (TYPEC) i 2046 -
ONe Hocusand
102-81 31.00 EA |VEHICULAR IMPACT ATTENUATOR (Including [dHnre<e  nandrect 5 ©0
relocation & reset) (To be used w hen required for =) do Uaars / 3 i OO 40 (o‘ O
Maintenance of Traffic and approved by the / ‘ 4 ’
P Engineer)
TN cents
102-91-2 440.00 L.F. [SOLID TRAFFIC STRIPE PAVEMENT MARKINGS - o0
TEMPORARY-4" STRIPE [(Yellow or w hite) (Tape , BO ] 32
or paint))
Wy cents
440.00 L.F. |SKIP TEMPORARY PAVEMENT MARKINGS 4" Hhie L/ = 20 132 00
STRIPE [(Yellow or white) (Tape or paint) (10’ - :
Stripe, 30" Space)]
Yhe =005 00 D
Fiue honcvedt ¢
102-99 33.0d0 EA/DAY |VARIABLE MESSAGE SIGN (Temporary) Gy, corars ),580 52 ,140.
 CSCCRP_PROJECT_BID_ITEMS
Bidder must fill-in completely the next page for the bid to be valid. Page 1 of 12



' Bid Form

PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY'S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

e s o o6
104-10-1 40404 EA. |BALEDHAY 5.° 3232.
, R tendy eigind
i 104-11 188.00 L.F. [FLOATING SLT BARRIER (Includes maintenance,
relocation and removal) (This item is contingent do\larj 28 o6 5 Z(DK{“DD
upon field conditions and may be increased, ’ / ’
- decreased or eliminated by the Engineer) i
! cleven dollar s oo
104-16 985.00 EA. |ROCK BAGSFOR CONTROLLING SLTATION @ &0
CURB & GUTTER INLETS. BAGS ARE TO BE 12" X I 10,835.
12" X4".

CLEARING AND GRUBBING, EARTHWORK

‘ Dre million @
y 110-1-1 1.00 L.S. |CLEARING AND GRUBBING (Includes removal of ! 1 OIS, oD o0
existing pavement, sidew alks, drivew ays, drainage P cCeJ«em 4 ! !
i structures and pipes, vegetation, miscellaneous dou ars ‘10\5/%'
' concrete. Also includes tree removal, cherry
hedge removal, miscellaneous earthw ork and saw
- |cutting)
This Pay item (Clear and Grubbing) includes removal and proper disposal of existing bridge )
. e collacs fo)s)
120-1 3,568.00 C.Y. |REGULAREXCAVATION iZ,

- Fleen dotars
120-4 5,715.00 C.Y. |SUBSOIL EXCAVATION ( This item is contingent o0
upon the actual field conditions and may be )5 .OD 85 725
increased, decreased or elimnated by the 4 ’
Engineer) )

42,%(,°°

et/ =eueS oo 0
120-5 1,716.00 CY. |CHANNEL EXCAVATION dotlar= a7. 4,32,

foenhy Lioe
120-6 7,8340q0 C.Y. [EMBANKMENT (This itemis contingent upon field ,10\,\ O
conditions and may be increased, decreased or |- (D 25, I'QS(SSO
eliminated by the Engineer)

Lue dbllars ool
160-4 16,44500 S.Y. |TYPE "B" STABLIZATION (12" Thick) (Min. C.B.R. 5,00 |82.225.
30) '

210-1-2 1644500 S.Y. |LIMEROCK BASE (8") (Primed) Holar S iy 2@2&1

BITUMINOUS SURFACE COURSES, CONCRETE PAVEMENT AND MISCELLANEOUS CONCRETE ITEMS

i Tax Blars ™ - oo o0
I | 327-70-01 1,821.00 SY. |MILLING, 1" AVERAGE DEPTH S (. 1092¢,
A
. QSCCRP_PROJECT_BID_ITEMS
'2/19/2006 04:45 PM Bidder must fill-in completely the next page for the bid to be valid. Page 2 of 12
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PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

Bid Form

PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDARDAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®.

r 7

elaay] Harsd 00

331-2-1 1,690.00 TYPE S-1 ASPHALTIC CONCRETE (2" Thick) 3 do 80 135,200.

ne hondied &

337-7-3 1,40500 TON JASPHALTIC CONCRETE FRICTION COURSE ( FC-3 ) E e m?foif/ | 0o 16! u
(1" THICKNESS )( INC. BIT) Freen dollars 13, S5,

\\400-1-15 1500 C.Y. |CLASS|CONCRETE [(Mscellaneous) (Trench build- five. hundred oo
up, collars, pipe plugs,structure plugs. etc.) (This |/ar S ob
itemis contingent upon field conditions and may be da % 7,500
increased decreased or eliminated by the
Engineer)]
DRAINAGE
\\ 1-201 1 EA. |INLETS (Curb) Type (P-9).(< 10’ hl\ﬁdf Vﬁo"e S) 7° 5 l(oDOD P
425-1-2 .00 .  (Curb) Type (P-9).(< 10 %LSM I .- ) .
FcHoosond . gl 00 oo
N 425-1-311 100 EA. |NLETS (CURB)(TYPER-1) <10 [Rocvad @9t ditind (6380 [(880." ¥
Foo(* 00 feo)
425-1-351 18000 EA. |INLET CURB ( TYPEP-5)<10" ey, %*‘/ 4970. 894D T
5 'Hf)Ouﬁaﬁ N 00 oD
425-1-353 300  EA. {INLETS (Curb) (TYPEP-5) (>10)) FK\ e S5 K L, 170, 120310.
s0uer] ~H o
0
425-1-361 200 EA. |INLET, CURB (Type P-6 )< 10' e Q,U’&gg '7/62(00,0 15920,
50 o0 ©o

425-1-462 104 EA |INLET (Gurb) Type J-6 (>10) hupgre%all?% 4Q250. q} 250,

5;\( %zsa [o's) [¢/) s

426-1-331C 200 EA. |INLET CURBTYPEP-3<10' R%eu L0, 13,2840,

425-2-41 3 EA. |MANHOLE (Type P-7T, Any d ‘ ﬂ&za o0 o

25-2-4 13.00 . ype P-7T, Any dimension, maximum Vo 5 .
15’ deo) Gy o’b 2 5050 |(SL£0.
or—Hhoosaro 0
425-2-72 300 EA. |MANHOLE TYPE J-7T-, (Any dimension, maximum y%?& wovdred Wi}/ 26?3000 20,790, I/
15" deep) Aotlars / ) "’ L
Oig-

425-6 2300 EA. [ADJUST EXISTING VALVE BOXES (MAMHDADE sm-b\(/ collars 00 o0
COUNTY ONLY) (This itemis contingent upon field %(DO ‘Q 780‘
conditions and may be increased, decreased or ‘ 4
eliminated by the Engineer)

425-58 1404 EA. |ADJUST MANHOLE - MIAM-DADE COUNTY ONLY - OV@W;% 00 00
(This item is contingent upon field conditions and [¥{A0 ho ]QQO 1%10(&0‘
may be increased, decreased or eliminated by the mr»e(—y dollar s ’ )

Engineer)
CSCCRP_PROJECT_BID_ITEMS
12/19/2006 04:45 PM Bidder must fill-in completely the next page for the bid to be valid. Page 3 of 12



o Bid Form

PROJECT TITLENE 2nd Avenue fromWest Little River Canal (NE 84 Street) to NE 91st Street PROJECT NO:20060227. . -

IF THIS PROPOSAL 1S ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *“NOTICE TO PROCEED WITH CONTRACT WORK®.

N

i Hhree 00 00 o
425-73 200 EA. JADJUST AND/OR RELOCATE EXISTING FIRE [en chllar 2 o0 (o 020 o
HY DRANTS (Dade County-ow ned Only) v : [Admad]
N Fif mine 00 g
430-171-123 55300 L.F. |PIPECULVERT - 15" Diameter Aollacs 59. 32,427.
: =i ONE (0.0 . o4
430-171-125 | 85704 LF. |PPECULVERT- 18" Diameter " Sais LT (AT,
! one hundeed 60 00
v 430-171-138 8800 LF. |PIPECULVERT - 36" DIAMETER VAcheen dollac = 113. %94‘}
’ ore nwndead Fi 00 oo
, 430-171-140 11300 LF. |PPECULVERT- 42" DAMETER ore. dotlars k1 1=, 17,003,
‘; BIDDER MUST ENTER A BID PRICE FOR EACH PIPE CULVERT ITEM. BIDDER AGREES TO SUPPLY THE PIPE MATERIAL INDICATED
BELOW THAT METS MIAMI-DADE COUNTY AND FDOT SPECIFICATIONS.
. PIPE MATERIAL-SELECT ONE (FILL IN SELECTION WITH AN X)
‘ { ) REINFORCED CONCRETE PIPE
: ( ) CORRUGATED ALUMINUM PIPE
( ) CORRUGATED ALUMINIZED STELL PIPE
One. hodved

' 443-70-36A 3,23400 L.F. ]|EXFILTRATION DRAIN 36" DIAMETER - (Includes the )

‘ ﬂ : cost of perforated pipe, ballast rock, excavation, Q‘SY‘A’V e‘SY\_{_ 8% oo 0
‘ plastic filter fabric and back filing w ith selected fill d)\\ ars ‘ * 1007/092/
material)
® FOR THE CONSTRUCTION OF EXFILTRATION DRAIN IN ANY OF THE FOLLOWING CASES, WHICH EVER IS APPLICABLE:
(a) SAND, (PREDOMINANCE OF SAND), ROCK OR SIMILAR MATER!AL

. {b) ROCK, (PREDOMINANCE OF HARD ROCK)).

b BIDDER MUST ENTER A BID. PRICE FOR EACH PIPE CULVERT ITEM BEING BID AND INDICATE THE CASE (a) OR (b) TOGETHER|
WITH 'THE PIPE MATERIAL SELECTED BY ENCIRCLING ONE OF THE FOLLOWING SPECIFIC NUMBER OF THE PIPE MATERIAL.
B BIDDER AGREES TO SUPPLY THE PIPE MATERIAL INDICATED THAT MEETS MDC AND FDOT REQUIREMENTS.

THE WORK SHALL INCLUDE TRENCH EXCAVATION, INSTALLATION OF PIPE, CONNECTING BANDS, FILTER BLANKET AND
BALLAST ROCK ETC. THE SELECT PERFORATED PIPE MUST MEET ALL MDC AND FDOT SPECIFICATIONS:

PERFORATED PIPE MATERIAL- SELECT . ONE:
* (1) SLOTTED CONCRETE (2) CORRUGATED BITUMEN COATED GALVANIZED STEEL  (3) CORRUGATED ALUMINUM

(4) CORRUGATED ALUMINIZED TYPE 2 STEEL

) CONCRETE
;

520-1-10 476804 LF. |CONCRETE CURB & GUTTER (Type ) (& [Tver One- o0 00
. Curb, 18" Gutter) (includes cost of limerock base | Clo |l ars . fOQ 228 ,
! and subgrade)

H

_ CSCCRP_PROJECT_BID_ITEMS
i“ 2/19/2006 04:45 PM Bidder must fill-in completely the next page for the bid to be valid. Page 4 of 12
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PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

Bid Form

PROJECT NO:20060227

IF THIS PROPOSAL IS ACCERTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY:
FIVE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®*. )

: 522-1 S.Y. |CONCRETE SIDEWALK (4" Thick restoration and Fordy o colbos 0 0o
new, Class | Concrete, 3000 P.S.) (including A)z |5Q27Zo
! pedestrian ramps) )
: i L
: 522-2 32000 S.Y. |CONCRETE SIDEWALK (6" Thick, 3000 PS.L [Sivky dollars (aDOO a ZCDOO
) concrete at 28 days) : ! :
GUARDRAIL
y i
T 536-1-01 110.00 L.F. |GUARDRAL (Roadw ay) (Includes the cost of shop 86\’\9&/ X 8 oo q 4(080 ;
: bent panels) : do\Lq( > (0 - / -
536-73 4400 LF. |GUARDRAL REMOVAL (hcludes delivery and [Five doUoS = 0 | 55n0°
unloading at M-DPW 58th street yard) : N
Cse horond
X 536-85-24A 100 "EA. |GUARDRAL END ANCHORAGE ASSEMBLY %xehond( edr\ 00 oo
(Parallel) (Type SKT - 350) (As approved by FDOT | 1, - Aol 5620, D20
or equal) o o
SODDING
575-1-1 10,395.000 S.Y. |SODDING (Pe la Baht tch existing) cvendaollacs 4o o>
-1- , . ¥ NsSacol ania or maich exisiing
(includes w atering) pcrk/ 06(/)4'5 7‘ 7(»’923-
580-327-1 6.0 EA. |TREERELOCATION aced ggity  |L,580, 9,430,
cslars
SIGNALIZATION, PAVEMENT MARKING AND SIGNAGE
. bt one o [ele]
620-1-1 3000 LF. |GROUNDING ELECTRODE I u;;? 21.°° 16,3c0.
. e1ahIen dbllars oo |, %0
630-1-12 1,01600 LF. |CONDUT 2" PVC, UNDERGROUND 3 1B, (], 28%.
! 630-1-13 70400 LF. |CONDUT 2 PvC UNDER PAVEMENT (This item i thicky oo oe
-1- X .F. " is item is - o0
| contingent upon field conditions and may be Cb) ars 54 2’9'/93(&.
increased, decrease or eliminated by the Engineer)
v 4:\\)- [»] o0
630-1-14 7500 LF. |CONDUT 2" PVvC (UNDER GROUND DIRECTIONAL fo c 415 'o 2375
BORE) :blla\(f — = -
: N OCEOoN! t ©
632-7-1 204 PL |TRAFFIC CONTROL CABLE hondred cbllars &, LDO. |15, 200.
;
L
-
b =
CSCCRP_PROJECT_BID_ITEMS
12/19/2006 04:45 PM Bidder must fill-in completely the next page for the bid to be valid. Page 5 of 12
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Bid Form

PROJECT TITLENE 2nd Avenue from West Little River. Canal (NE 84 Street) to NE 91st Street

PROJECT NO:20060227

, IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
i FIVE (365) CALENDAR DAY'S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®.
: = 00 00
: 635-1-11 2700 AS. |PULL BOX, METER TYPE (Polymer) iﬁm" ee ) (5,201,
¥ i .
; Huoo dhocaard 06
639-1-13 200 AS. |ELECTRICAL POWER SERVICES ( Includes o0
; NEMA-3R rain-tight inclosure, disconnect switch, |Gy hordred 12 8oy [5,L00.
‘ pole conduit) dollors
1 639-2-1 51200 LF. [SERVicE wiRE@E AWG with  THw [SVED dollars poYe 584 oD
: insulation)(Three conductor set)(Black,w hite and -7 2, .
. green)]
Lourteen +Hhoosand 00 oo
v 647-11-20 104 AS. |MAST ARMCOMBINATION, (STD. TYPE DS-6) Alac= 1000, 14,000,
H . F\p Y
-+ | e47-11-30 104 AS. |MAST ARM COMBINATION, STANDARD DADE GO, [ |+ 1< 5000 50007
CLASS DS-11 o \ars y OCO ) .
T i i Cheen -HhousSand oo oo
647-11-32(1) 204 EA. &SIZ;ARM COMBINATION STANDARD (32' ARM) k|1~ 1S,000. 30,000,
Ci-4toen Yoceand 60 &0
i 647-11-36 100 AS. [MASTARMSTANDARD[(36' Arm) (DS-20) olars 15,000, |[IS5000.
S 5 Hrossnd @ o
55 teen
K 647-11-44 100 AS. |MASTARMSTANDARD (44' ARM) (DS-18) Hollars 5,000 . [l 000
evenlesin oD G
. | 647-11-48A 100 AS. |MASTARMSTANDARD (46' ARM) (DS-19) o s 7,000 |11,000.
; 650-51-313 13000 AS. |TRAFFIC SIGNAL (Furnish and kstall) (3 SECTION, | O Hroosand oo | o
1. WAY), (Complete with horizontal mounting | dl{ar= )/OOO . D, 000,
. brackets and lamps) (LED)
‘ - o0 Hroosna
. 650-51-513 10d AS. |TRAFFIC SIGNAL (Furnish and kstall) (5 SECTION, 0o |_ o0
1 WAY), (Complete with horizontal mounting [Sollar= 2,000. |Z,.000.
brackets and lamps) (LED)
' e Hroczard o0
; 653-179 1000 AS. |PEDESTRAN SIGNAL (Furnish & Istal) (LED- | hordped 400 ?o 4 000,
Countdow n) (One w ay) AMNar S /
660-1-109 sod EA. |LoOP VEHCLE DETECTOR AMPLFER ( RELAY [TO° NV c:ll ’d[' = ZZOOO Q(oooo
OUTPUT- RACK MOUNTED TY PE 170 CABINET) Wﬂem‘y ollars ‘ ‘
ight hondved 00 [
660-2-101 6.00 AS. |LOOPASSEMBLY Ol b llar 850, 35100,
=1 00
: > ) oo
| 660-4-4 200 PL {LOOPLEAD- INCABLE( NO. 14 A.W.G.) :/)ng hondeed 1,930, 280 .
.. &
(our o0
665-11 6.00 EA. |PEDESTRIAN DETECTOR . (Includes Push Button ~ honcyredd 4o °0 15420
Sign) Five dollaes : ” ’
H
£
CSCCRP_PROJECT_BID_ITEMS
;2/19/2006 04:45 PM Bidder must fill-in completely the next page for the bid to be valid. Page 6 of 12
5
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PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

F THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK”®.

Bid Form

PROJECT NO:20060227

’Z L d
711-4 2900 EA. |DRECTIONAL ARROWS (Thermoplastic) %&A_ f/ o9 /277
T 2o&O°
711-33C 2,57500 LF. |SKIPTRAFFIC STRIFE (10-30', 6" White) Z % 029_ =
711-34 50000 LF. |SKIP TRAFFIC STRH"E THERMOPLA STIC(6"Y ellow 4 Ko #a0 %o
6-10) | Méf‘; I |62/2=
: . ) : SLp? Ha &a
711-35-61 664200 LF. |SOLID TRAFFIC STRIPE (6" White) (Thermoplastic) ot 2 53/3
711-35-121 201900 LF. [SOLD TRAFFIC STRIFE (12*  WHITE) e #oli / &0 4
(THERMOPLASTL) ) }5270
711-35-181 12900 LF. [SOLD TRAFFIC STRPE (18" WHNE) fo p lE 5
(THERMOPLASTIC) ] Gt | 277
711-35-241 43000 LF. |SOLD TRAFFIC STRPE (24° WHITE) P ae
(THERMOPLASTLC) ' 3= |/805
r-r-
711-36-61 511004 LF. |SOLID TRAFFIC STRPE (6" yellow ) (Thermoplastic) | £7 &Cﬁ? ;!dff =
Holew
711-36-181 89.00 LF. |SOLD TRAFFIC STRPE (18"  yeliow) /“’ /5 8
N (Thermoplastic) Wﬂ Crilo = / y/ -
715-1-113 12,070.00 L.F. [CONDUCTOR - (Furnish and install three conductor %'\( lars . 00
set, No. 6 AWG RHWXLT stranded black, w hite, (. 72420.
and green) 0
Foxy dollars o0 |.
715-2-215 50000 LF. ]CONDUIT (2" PVC-Schedule 40) (Underpavement) 40. 20,000."
: dollars 00 00
715-2-115B 3,80000 LF. [CONDUI, (2" PVC Schedule 40) (Underground) . Y 20, 7(,000.
Seven-+Hhoosand oo
715-7-11 100 EA. |LOAD CENTER ( incudes Switch, Weatherhead & [Seuen hundred 2,700 _770000
Wire at Service Point) cbllars 1 . ’ .
zix hordred o o
715-14-12 33.00 EA. |PULL BOX ( Includes ground rod, ground wire, Ly, o Iy dar=s f o
rocks and clamps) dO la (ﬁzo ¢ ZDH(;O ’
OV NS
715-500-1C 1000 EA. |POLE CABLE DISTRBUTION SYSTEM (FURNISH o@hﬁ% o 5000 4 50000
AND NSTALL) ALl dollacs / : ! '
Cour HACOSE 00!
715-511-145 100 EA. [LIGHTING POLE COMPLETE (Single Arm, Shoulder [opr@& hondred 4 5000 41 500,
Mount, Aluminum, 45' Mounting Height) 10" Cildy Aonar s ! : /
CSCCRP_PROJECT_BID_ITEMS
"2/19/2006 04:45 PM Bidder must fill-in completely the next page for the bid to be valid. Page 8 of 12
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PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

Bid Form

PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK™.

12/19/2006 04:45 PM

Bidder must filk-in completely the next page for the bid to be valid.

BRIDGE ITEMS
B-400-2-10 1214 CY. |CLASS ll CONCRETE( APPROACH SLABS ) g/fz - 14 5/(;’8‘3/
B-400-7 55410 S.Y. |BRIDGEFLOOR GROOVING B2 4 V. L
22 24
B-400-8-5 10820 C.. |CONCRETE CLASS V (SUBSTRUCTURE) /240 Vfiff I
B-400-8-6 31660 CY. [CLASS NV CONCRETE (SUPERSTRUCTURE) y Yy o? ~
B-400-148-2 22910 L.F. |TRAFFIC RAILINGBARRIER (SIDEWALK TYFE) ¢a7g -
B-415-1-4 72,971.00 LBS |REINFORCING STEEL (SUPERSTRUCTURE) / 23
B-415-1-5 1514400 LBS |RENFORCING STEEL (SUBSTRUCTURE) P a2
)
B-415-1-9 17,509.00 LBS |REINFORCING STEEL(APPROACH SLABS) 2<
SN fusvicel

B-455-3-2 3563.00 LF. |PRESTRESSED CONCRETE PLING FURNISHED (18" |, 7, s %ul Y

s.q.) A [OR
B-455-4-2 356300 LF. |PRESTRESSED CONCRETE PLING DRVEN (18" Oue dallps /eg ¢

s.9.) 565
B-455-133 7,203.00 S.F. |STEE. SHEET PLING
B-455-137 204 EA. {DYNAMICLOADTEST
B-455-140-12 183.00 LF. |TEST PILES FURNISHED (18") -
B-455-141-12 183.00 LF. |TESTPLES DRVEN (18")
B-458-1-11 14000 LF. [BRIDGE DECK EXPANSION JOINT  (New M T+ z2 o ¢ 7 2

Construction- F&I) (Poured Joint w ith Backer Rod) 7 % 50 T

47-10 F Ansad / = il
PB-547-10-1 | 180.00 S.Y. |FABRIC FORMED CONCRETE RIPRAP M% A=, 2744
 CSCCRP_PROJECT_BID_TEMS
Page 9 of 12



Lo Bid Form

PROJECT TITLENE 2nd Avenue from West Littie River Canal (NE 84 Street) to NE 91st Street PROJECT NO:20060227

. e
_SUB-TOTAL § 5,921 (027,

F THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®.

(f% B
A

\ 10 000. 06O~

.CSCCRP_PROJECT_BID_ITEMS

gi%1211 8/2006 04:45 PM Bidder must fill-in completely the next page for the bid to be valid.
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m . Bid Form
. PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street PROJECT NO:20060227
i IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) GALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK".
i tern Number } Quantity |  Unit Descripﬁon W Written Unit Amount | Unit Price Total
GENERAL CONSTRUCTION OPERATIONS
' v o [=3 FD( .r [
i ) 102-3 24600 CF |COMMERCAL MATERAL FOR DRVEWAY %l lar ‘&q D |16 984. 0
MAINTENANCE D(‘?ﬂc—ﬁf\\'s i 1 . .
T NunaL I
\\102-61 10000 EA. |BUSINESS SIGNS (Temporary, Post Mounted) éy_mrm one gollﬂ!‘» 3. » V) 9,'3)'0- OO
\ 6 L.F. |[CONCRETE BARRER - CLASS E (TawpoRAR:}hzm mne C}o”afj e m
102-71-11 ,744.00 F. - Wen e
! ' INCLUDNG RELOCATION) | : ﬁ’ |2A9S c%qlqog
} ' FDYT aents .
i . Nto27a-1a | 25291.00 EA/DAY |BARRICADES ( TEMPORARY- TYPE, 1& VP) 4 O |1, | Je. YO
) $ i ts L4 -
\ 102-74-2 7.920.00 EA/DAY | BARRICADES ( Temporary, Type ll, 6') Yy aen A0 éLM.O*D
Foriy Genls T "
i 102-75-PH2 6,600.00 EA/DAY | CONSTRUCTION SIGNS (Temporary, Post Mounted) & AN'e) o] (H0.00
' ween ooprs| . |
» 102-76 330.00 EA/DAY |FLASHNG ARROW  BOARD  (Temporary, ? ) ' ;
i Multimode) 0 cents HD*CD 5380-(D
N 1
‘ \102-77 5,280.00 EA/DAY | HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, " (’,] Elt‘ ;é)’ue QS- ,
5 TYE an) ef) i} 51 O ,(D ol m
T
‘ \ 102-78 85000 EA. |REFLECTVE PAVEMENT MARKER (Tempory) (This y gaung %2’({%5 ,
X item is contingent upon field conditions and may be q m 3 Llr 0
increased or decreased by the Engineer) ’ 'y 0. CD
Ty lenis i
- 102-79 10,230.00 EA/DAY | TEMPORARY BARRIER WALL LIGHTS (TYPEC) r .LIO (B OQQ . OO
h 102-81 31.00 EA |VEHICULAR IMPACT ATTENUATOR (inchdi &x hu K feof ! 1 an
~'102- . cluding b L
s relocation & reset) (To be used w hen required for O / /af5 5/ U Q S a) 'C?l 5}5‘ (D
‘ Maintenance of Traffic and approved by the 0 Is
- ] Engieer) . |"0bcens i I,
102-91-2 44000 LF. |SOLD TRAFFIC STRIPE PAVEMENT MARKINGS - FOr "LL/ 'ﬁ"e
TEMPORARY-4" STRIPE [(Yellow or white) (Tape cents ug 1G3.0D
or paint)]
) 102-91-3 44000 LF. |SKIP TEMPORARY PAVEMENT MARKINGS 4" - Ave .I
STRPE [(Yellow or white) (Tape or paint) (10’ CEeNtS L_LS qu.(x)
Stripe, 30' Space)] i
) 102-99 33.0q EA/DAY |VARABLE MESSAGE SIGN (Temporary) 1do ,7’5(5 & | 3J.0D| i 139.00
. USRI E— e e - O - - , .
. Nno  cents
& CSCCRP_PROJECT_BID_TEMS
‘ 12/16/2006 04:45 PM Bidder must fill-in completely the next page for the bid to be valid. Page 1 of 12
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PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Sireet

Bid Form

PROJECT N0:20060227

E THIS PROPOSAL 1S ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK™*.

existing pavemient, sidew aks, drivew ays, drainage
structures and pipes,. vegetation, miscellaneous
concrete. Also includes tree removal, cherry
hedge removal, miscellaneous earthw ork and saw
cutting)

Eo 7 ndréd
ek
hiuncred /)zne‘f

ofiars and M

%2908

ftem Number | Quantity Unit Description Written Unit Amount | Unit Price Total
rwselue Jollars |
104-10-1 40400 EA. |BALEDHAY ird N Qeﬂf—s ia.00 L%B_llg‘a)
G
104-11 1880 LF. |FLOATING SLT BARRER (icludes maintenance, | T/ 1 = / _
relocation and removal) (This item is contingent JD“OJ’J ) QS -
upon field conditions and may be increasedﬁ%jefr/q‘ —f/(jf 3, 5 %qs—.m
decreased or eliminated by the Engineer) aen kKS !
104-16 9850d EA. |ROCK BAGSFOR CONTROLLNG SLTATON @ |F1LC€ doilass
CURB & GUTTER INLETS. BAGS ARE TO BE 12" X Jhirky- 1| S 3516 2L,8.7S
12 X 4", W€ __certs }
CLEARING AND GRUBBING, EARTHWORK
110-1-1 100 LS. |CLEARING AND GRUBBING (includes removal of

363,990, b

511S.0C

| __This Pay item (Clear and Grubbing) includes removal and proper disposal of existlnﬁrlgge 614'5_5— h:__v e
ol lars 4
120-1 3,568.00 C.Y. |REGULAR EXCAVATION 5&?‘ 8
e by Cenks| 30 |30 A8.00
120-4 571500 CY. |SUBSOIL EXCAVATION ( This item is contingent oe obllar
upon the actual field conditions and may be
increased, decreased or eliminated by theaj’xy /)D G‘Q‘n E l m
Engineer)
Thrg -0n€
~120-5 B 1,716.00 C.Y. |CHANNEL EXCAVATZON ) o ‘d:?*%le,afigi 9 3‘- QS 55) ID%- (I
Fi
120-6 7.834.00 CY. JEMBANKMENT (This item is contingent upon field
conditions and may be increased, decreased or ore. dO/(af 4' ' OD q) 8 8“" . (I
i . = eliminated by the Engineer) No C_‘,Qf)ts ) N
. 0 ooilars V
160-4 16,445.00 S.Y. |TYPE "B" STABLIZATION (12" Thick) (Min. C.B.R. 7—(/() - . OC
20) = Bty pnt °’) % 3 ],%8
210-1-2 1644500  S.Y. |LMEROCK BASE (8") (Primed) €l MHE 2!(00”%5 11 oS 325)03(0" 2
BITUMINOUS SURFACE COURSES, CONCRETE PAVEMENT AND MISCELLA érOUS CONCRETE ITEMS
({24
327-70-01 182100  S.Y. |MLLING, 1" AVERAGE DEPTH S‘égﬂ/ 0 ggz D

n\re,%, SO

CSCCRP_PROJECT_BID_ITEMS
12/19/2006 04:45 PM

Bidder must fill-in completely the next page for the bid to be valid.
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Bid Form
PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street PROJECT NO:20060227
F THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDARDAYS AFTER THE EFFECTVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK™. 5 qr‘/q
mrQuantity Unit Description Written Unit Amouyt Unit Price Total
- e hurred ‘
131-2-1 160000 TON |TYPES-1ASPHALTIC CONCRETE (2" Thick) QXJ p a/ﬂ//ﬂ/55 0. 13 W S
S Harfe enfs
337-7-3 1,405.00 TON |ASPHALTIC CONCRETE FRICTION COURSE ( FC-3 ) 0’7@ /’)Lﬂ € d [
B (1" THICKNESS )( INC. BT ) [Twenty - eght 193 LD \fﬂ 240 O
0-1-15 15.00 CY CLASS | CONCRETE [(Mscellaneou?)lgﬂglfﬂd 770
400-1- . Y.
up, collars, pipe plugs,structure plugs etc.) (This m hurdreC/ ; .
itemis contingent upon field conditions and may be qQO m IO 8 bD " [I:
increased decreased or elminated by the ol()/ /ar 5/ ]
Engineer)] Ya?s) /’eﬂ
DRAINAGE
- f?eu%)nggéana/
VEN
425-1-201 104 EA. |INLETS (Curb) Type (P-9) (< 10) _,:‘4 Sy alouar s é’ ‘Lﬂ@w f) r)SO d)
o cen
425-1-311 100 EA. |INLETS (CURB)(TYPEP-1) <10 - ,m)?s f“!f})‘gg e}j f,zs,’,‘,‘?.,‘ff 8 aQOCD ? qu) FD
{ (S ¢ N
4251351 | 180  EA. |INLET CURB (TYPE P5 )< 10 - %#3 Jif% ‘f‘[L 7)"'05% QOO a
425-1-353 304 EA. |INLETS (Curb) (TYPEP-5) (>10') ‘%?&ugﬁ Lsa,/c{d %? 85. qss .0C
y h , Y ADT YO < b
425-1-361 200 EA. |INLET, CURB (Type P-6 )< 10’ éfé&%hﬁ%ﬁda +hré '?[3 Q3 (o i 0.0
: e hundred %wt/)ﬂ/ dOI ‘0rs 5§ ﬁé_ Ve SO
425.1-462 100 EA |INLET (Curb) Type J-6 (>10) }L) Ve HUS and We ».]Q @ ]% 300 CC
I hien, Ibrs & 7' =7
425-1-331C 200 EA. ]INLET CURB TYPEP- 3: =70 QQQ:EIU& 1D, SLIO. al, ng (0 ¢
undreal fotty oJo1lars 4£7 710 cents ™
425-2-41 13.00 EA. IMANHOLE (Type P-7T, Any dwnens:on, maximgm Y % Llj a
}1 5' deep) O '% ; LD7 _‘D .
425-2.72 300 EA. |MANHOLE TYPE 4-7T-, (Anoz dprn!ar/wgr( %xf WS o
} . o ___ |15 deep) /Ju {) J{'} Q;QS m L"Q,‘D .
425-6 23.00 EA. |ADJUST E)(ISWNM}&{S (f(jg e
COUNTY ONLY) (This item is contingent upon field "l [} :
conditions and may be increased, decreased or ‘2 -)'w L']BOI @
- climinated by the Engineer) (Y[ lQrS & HO_centy L
425.58 1400 EA. |ADJUST MANHOLE - MIAMIDADE COUNTY ONLY - ﬁ ne /4[/[&3’/” g , o
(This item is contingent upon field conditions and Q[DI nrs é{ ﬁb a) r" Dw. DO
may be increased, decreased or eliminated by the :
L ey et N0 cants) |

CSCCRP_PROJECT_BID_ITEMS

12/19/2006 04:45 PM
Bidder must filkin completely the next page for the bid to be valid. Page 3 of 12
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' Bid Form

PROJECT TITLENE 2nd Avenue from West Little River Canal {NE 84 Street) to NE 91st Street PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEFTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY S AFTER THE EFFECTVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WiTH CONTRA CT WORK®.

Etem Number | Quantity Unit Description Written Unit Amount l}nit Price 'l/'—otal — d

Cive +hodsarid +hree I)u/kdl’ﬁ

425.73 20 EA. |ADJUST ANDIOR RELOCATE EXISTNG FIRE|Ni1NeY ;.. + 1€ 5o 10 14D GO

HYDRANTS (Dade County-ow ned Only) dollors & /)Dmg‘;@ \ s\
. e hundirey
430-171-123 55304 LF. |PIPECULVERT- 15" Diameter H,”r@_ nc;‘ne dmgfg ,L%qi@,ﬂbﬂbq 00,
nNne o alr s

430-171-125 85700 LF. [PPECULVERT - 18" Diameter o) jaffE! éﬁf ‘/’,%%9 Cg&l&}QOD 12 )(DQLL OC
430-171-138 8800 LF. |PPECULVERT-36"DAMETER )y ;CE th?f? jg{';’?&‘fs&/ |84m ‘(D: iQ3.00
430-171-140 11300 L.F. |PPECULVERT - 42" DAMETER O Cents é"émf%jfeeﬁ 'g'GD 20 45—5.(1:

PLY THE PIPE MATERIAL INDIEATED

/lars NO cents

BIDDER MUST ENTER A BID PRICE FOR EACH PIPE CULVERT ITEM. BIDDER AGREEE*
BELOW THAT METS MIAMI-DADE COUNTY AND FDOT SPECIFICATIONS. d
PIPE MATERIAL-SELECT ONE (FILL IN SELECTION WITH AN X)

( ) REINFORCED CONCRETE PIPE

( ) CORRUGATED ALUMINUM PIPE

(_) CORRUGATED ALUMINIZED STELL PIPE

[ruwo  hurdre

443-70-36A 3,234.00 L.F.

cost of perforated pipe, ballast rock, excavation,
plastic fiter fabric and. back filing with selected fill O (’Or =

material) NO cenisS

EXFILTRATION DRAIN 36" DIAMETER - (Includes the | / ¢
xteer , » )
' & | 216.00| £A3 SUU

FOR THE CONSTRUCTION OF EXFILTRATION DRAIN IN ANY OF THE FOLLOWING CASES, WHICH EVER IS APPLICABLE: B
{a) SAND, (PREDOMINANCE OF SAND), ROCK OR SIMILAR MATERIAL
{b) ROCK, (PREDOMINANCE OF HARD ROCK ).

BIDDER MUST ENTER A BID PRICE FOR EACH PIPE CULVERT ITEM BEING BID AND INDICATE THE CASE (a) OR (b) TOGETHER!
WITH THE PIPE MATERIAL SELECTED BY ENCIRCLING ONE OF THE FOLLOWING SPECIFIC NUMBER OF THE PIPE MATERIAL.
BIDDER AGREES TO SUPPLY THE PIPE MATERIAL INDICATED THAT MEETS MDC AND FDOT REGUIREMENTS.

THE WORK SHALL INCLUDE TRENCH EXCAVATION, INSTALLATION OF PIPE, CONNECTING BANDS, FILTER BLANKET AND .
BALLAST ROCK ETC. THE SELECT PERFORATED PIPE MUST MEET ALL MDC AND FDOT SPECIFICATIONS:

PERFORATED PIPE MATERIAL- SELECT ONE:
(1) SLOTTED CONCRETE
(4) CORRUGATED ALUMINIZED TYPE 2 STEEL

(2) CORRUGATED BITUMEN COATED GALVANIZED STEEL

(3) CORRUGATED ALUMINUM

CONCRETE
520-1-10 4,768.00 L.F. CONCRETE CURB & GUTTER (Type F) (6" { H
Curb, 18" Gutter) (Includes cost of limerock base 40”0!‘5 5 . c;D,CD q% %th
and subgrade) . /’DO 66/\6

CSCCRP_PROJECT _BID_mems
12/19/2006 04:45 PM

L

Bidder must fil-in completely the next page for the bid to be valid.

Page 4 of 12
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PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

Bid Form

PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK".

ﬁtem Number | Quantity Unit Description Written Unit Amount Unit Price Total
+
522-1 3,578.00 SY. |CONCRETE SIDEWALK (4" Thick restoration and \9}, F
new, Class { Concrete, 3000 P.S.) (including ab/lafs ‘5{ %00 ‘35;qu CO
.} |pedestrian ramps) . R ,,MQ_,c:entS‘/ , _ o
- R Forty ollladg
522-2 320.00 SY. |CONCRETE SIDEWALK (6" Thick, 3000 PS.L 4 ) a1l {)O u)
i B concrete at 28 days) 6 /)O Gé/}/:s %'m , ‘9( 8 :
GUARDRAIL
o e TR;RAL(RO dw ay) (Includes the cost f‘h~ e hu;/axfg 0. 0C
536-1-01 110.00 LF  JGU adw ay cludes the cost of shop O P y
bent panels) NO__cen S’}/OQ a) ”‘ QQ '
&,
536-73 44 .00 L.F. GUARDRAL REMOVAL (Includes delivery and 6'/"9/’5*6&3 dc 'Clé:s\ rlqg OO
unloading at M-DPW 58th street yard) 2, _ (‘_’LQ_{)K ¢
1.00 EA GUARDRAL END ANCHORAGE ASSEMBLY /B;Ik SOr'xj @)‘ :
536-85-24A .0 . Llrxjred _
(Parallel) (Type SKT - 350) (As approved by FDOT , 3
or equal) ?\9/‘}(2“(/ Cb/)é/; lD‘LP Dsm Lﬁ‘ (080. a
SODDING )
w;-;Tﬁi | —1_(;;;35;)0 SY SOD;);; (Pensacola Bahia or :r;atch existing) g,l/; 4C',:") S —
' . o (includes w atering) C’f)’)ﬁ b 'O ‘5‘571 Old‘$
Threr +HOouUSA
580-327-1 6.0 EA. |TREERELOCATION FOUY™ Lundreo l q()() a) QD"(LDO C{
arsS & D = :
SIGNALIZATION, PAVEMENT MARKING AND SIGNAGE Cﬁ)
iark ?"57 s
aoliiQr
620-1-1 30000 LF. |GROUNDNG ELECTRODE ALL - (*1 s 986{) 8 SSD )
TF)I/’ s
630-1-12 101604 LF |coNDUT 2" PVC, UNDERGROUND ol lor &ﬁf 35 QJD 3(0 l(oq D
L 1 . el - v@ /
630-1-13 704.0 L.F. CONDUIT 2" PVC UNDER PAVEMENT (This item is F’odz '
: . contingent upon field conditions and may be Lo/ jars' & LM ® 35 kM—O'[I
lincreased, decrease or eliminated by the Engineer) £ ¢
630-1-14 75.00 L.F CONDUIT 2" PVC (UNDER GROUND§DIRECTIONAL 20 l/a;? h)L 5 QS
== R .r. O
632-7-1 200 PL |TRAFFIC CONTROL CABLE four hundr 4()0 a’) u 800 OC

CSCCRP_PROJECT_BID_ITEMS
12/19/2006 04:45 PM

clotlars & no cenis

Bidder must fill-in completely the next page for the bid to be valid.

Page 5 of 12
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Bid Form

PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

PROJECT NO:20060227

¢§F THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK"™.

14,250 oC

1(5,095.CC

38, 100.0

tlaq 330,0¢
3 oso%
)Q.Lgsonc{

4,001
A2(pa. X

CSCCRP_PROJECT_BID_ITEMS
12/19/2006 04:45 PM

bunclreay  Hurteer

Sloliocurs & no cents

Bidder must fill-in completely the next page for

the bid to be valid.

Page 6 of 12

. 1gem Number | Quantity Unit Description Written Unit Ammfntl ; EnEPrice Total
v+ usand DO Mo el
635-1-11 27.0 AS. |PULL BOX, METER TY PE (Polymer) by /ard .F1oe ; QQSCD % D?SDD
. | S y
619-1-13 204 AS. |ELECTRICAL POWER SERVICES ( ncludes 'C’-’O H”O‘bam SK hunred
‘ NE'MA-3}3 l;te;in«tighl inclosure, disconnect switch, °l | ?/O-’éi ;?'(08") m 537 L"W m
pole condu
6539-2-1 51200 LF. [SERVCE WRE(#6 AWG with THW ?9/# QIO”
' ‘ " [insulation)(Three conductor set)(Blackw hite and ﬁ.,CT(_/ iy XSO LL‘\SSQ. OO
green)]
Eourteen Frouor
547-11-20 1.0 AS. |MASTARMCOMBNATION, (STD. TYPE DS-6) M"%wa";ﬁ@%"g N-BS w
/ ¥ ”U =
' 547-11-30 100 AS. |MAST ARM COMBINATION, STANDARD DADE CO. Klecs) 4 AOE 5‘ l& 02
CLASS DS-11 ollors é’ NAFLNE JS<
' b‘/ 4 0L,
. 647-11-32(1) 204 EA. [MAST ARM COMBINATION STANDARD (32' ARM) [gjrree  Fundr Ka ,53) o
(DS-12) EETy AbllorS 4
No ceNnts
647-11-36 100 AS. |MASTARMSTANDARD [(36' Arm) (DS-20) & Leer) +hous: Q3Q[_D
""""" - fEeSI) SISU 8 S ek
. 647-11-44 100 AS. [MASTARMSTANDARD (44' ARM) (DS-18) C; /) a 3 DD
T i ollars & No df,n
. 647-11-46A 100 AS. |MASTARMSTANDARD (46'ARM) (DS-19) o, ~ h/oe -Housond (2 (oﬂ)m
=X £y 4 ! 2
' 650-51-313 13.0d AS. |TRAFFIC SIGNAL (Furnish and hstafl) (3'§'€lc'1:’g(,ed ' s O‘CS”P'“IS & 0p cents
1 WAY), (Complete with horizontal mountlng I”l ® w,‘g;?d lqw d)
- brackets and lamps) (LED) '%é} Cen ,é N
' 650-51-513 100 AS. |TRAFFIC SIGNAL (Furnish and Install) (5 SECTION, | Tu-0O ~H’)0U5dn :/ 420 l[’)UﬁO//' @
1 WAY), (Complete with horizontal mounting SIK -71-,_,_) Q'Jw.m
brackets and lamps) (LED) AN
' 653-179 10.00 AS. |[PEDESTRAN SIGNAL (Furnish & hstall) (LED-
Countdow n) (One w ay) r%cﬂg}{;s& 'OSD'w
660-1-109 300 EA. |LOOP VEHICLE DETECTOR AMPLIFEER ( RELAY "‘hree, lnurdm_o’ SZ(} - \ lkD )f
. OUTPUT- RACK MOUNTED TY PE 170 CABINET) -aghhy- Seven DD J .
660-2-101 600 AS. [LOOPASSEMBLY qlgl“bf%%
660-4-4 +o X huﬁdreddi“
-4- 20qd PIL |LOOPLEAD INCABLE( NO. 14 AW.G)) she  HN0USG
665-11 600 EA. |PEDESTRIAN DETECTOR (includes Push Bl?ﬂrolnue hxflﬁ’ed + ADHASS
l I R Asign Ihree



" .

PROJECT TITLENE 2nd Avenue from West Litle River Canal (NE84 Street) to NE 91st Street

Bid Form

PROJECT NO:20060227

f THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FNVE (365) CALENDAR DAY S AFTER THE EFFECTVE DATE ESTABLISHED IN THE “NOTICE TO PROCEED WITH CONTRACT WORK™.

CSCCRP_PROJECT BID_ITEMS
12/19/2006 04:45 PM

Bidder must fill-in completely the next page for

the bid to be valid.

1tem Number | Quantity Unit Description Written Unit Amount Unit’Price . Iotal
" —f-hm/d ¥ nanNoyr<or
€71-2-12 2.0 EA. |TRAFFIC CONTROLLER (F&l) (Model 170) ‘ﬂ"‘?)e:ﬁu- ‘bQS' 0D (0, QSO (D
—~o| Yo can '
€85-120 204 EA. |SYSTEMAUXILIARES (Telemetry g;ransc’:iv?rf:f ) %ﬁ-}% O_,/,dIS(Dj’,w 3 IQ(od)
T e Nundraeol Si ye€
685-124 204  EA. JSYSTEMAUXILIARES (Universal Adapker) ) + R , QL—l d)
t CGope +hoosand—Five J‘!géfaglm n?—fﬁ%"‘é@r ! 5(09
690-10 1400 EA. |REMOVE TRAFFIC SIGNAL HEAD:;(S?)\AZLY f;ax ng’;')%’}gi;"m/ 3 5? m
7 cents an
L690-33—1 8.00 EA. |POLEREMOVAL (DEEP) (DRECT BURAL) -fpole? dD//de & 3'550 ASOQ.OD
¥i5 CQ/r({ DG i )
690-50 209 EA. |REMOVE CONTROLLER ASSEMBLY ﬁ' :fu_,,:en‘/t., f;lj%%ﬂ%g& Liﬂ% m
I °IOIIOJS = 7o v h
690-80 204 EA. |REMOVESPAN WIREASSEMBLY LS uno,lfed LIS.00| 1L, AsSH. D
ho c?fﬂ . Al N
690-90 200 PlL |REMOVE CABLEAND CONDUIT 5‘ E/g/,-/» hurdred_? 195 g}) " ué—zb§lb } %
, B +housond FSEN (lars « (%
690-100 20¢  PL |REMOVEMSCELLANEOUS SIGNAL Eoum:zn ) ?m:hund;ed | 3}500.03 i"l 0 O D m
: lars |5 70 <enls
699-1-1A 7.00 AS. |INTERNALLY ILLUMINATED STREET NAME SIGN qur +hou60~0d .
h
o (LED), (NCLUDING MOUNTING BRACKET) | ﬁ, 4:‘:"-_;;2)?7&0‘5 dJJSD@) Qq,DS O. d
700-40-01 3200 AS. |ROADSIDE SIGNS {(SINGLE POST ) (LESS THAN 12
o) g%ndr%ﬁ 22100 1209.0C
~
700-40-2 100d AS. |ROADSIDE StGN; [(SNGLE POST)(12 2575*;:‘;_1_”___:’&7‘, % é &45@ Q, { O GL
0 s («
700-40-4 200 EA. |GATEWAY SIGN (SNGLE POST) (SEE SPECIALd |l D m
PROVISIONS FOR DETALS) Z‘e? dlgund 3100-03 g.qg .
)
700-46-21 500 AS. |RELOCATEEXIST, STOP SIGNS, SNGLE POST ﬂ ’ry;‘-‘_l ! DJ %%8*\ l.\—'}b ®
e Aol jors & A6 ceqts ‘
700-46-11A 1900 AS. |REMOVEEXISTING SINGLEPé) TQIGN@ h ”,7& one 4 ,é!rgg’ “buzq @
q (=g
 700-48-18 100 EA. |SIGNPANEL (LESSTHAN1SSF) .,.._“J:lbﬁlars;f’ So C_;;!{\@ 7 3
=o€ ons
706-1-12A 30000 EA. |REFLECTVE PAVEMENT MARKERS PERMANENT -
(B}Directional) amber/amber & O cents 5® ‘ SDO ’ D\/
O/ Lo
706-1-12B 150.0ﬂ EA. [REFLECTME PAVEMENT MARKERS PERMANENT g "g’océe,?é‘ 5 CD
(Clear and Red) 5 g (-)SO . d)
(2 s e
711-3 4.00 EA. |PAVEMENT MESSAGES -f—‘:/)!;i ( l% (D u XD
e L [[(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)] d@/%d’ AT o\ m
no cente

Page 7 of 12



PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TQ COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

item Number | Quantity Unit Description Written Unit Amount : Unit Price Total
711-4 2900 EA. |DRECTIONAL ARROWS (Thermoplastic) gﬁdzﬁzs “ (00 )] ( B u,o CD
711-33C 257500 LF. |SKIPTRAFFIC STRIPE (10-30', 6" White) 3:,8 ) /cjx?“gg,,f; . 80 'D) . m
711-34 500.00 L.F. |SKIP TRAFFIC STRIPE THERMOPLASTIC(6"Y ellow , 3%, ;3/0)/&2; g ' :

6-10) L’ il 20 LOSO .00

ONe. ADl oy q‘ »
711-35-61 664204 LF. |SOLID TRAFFIC STRPE (6" White) (Thermoplastic) | YL@ . £y p o LSS 3‘30350
I

TRAFFIC  STRIPE (12" WHITE) TOO O/ 10/
-35-121 201904 LF. {soLb FFIC S - /
. 711-35-1 TERMOPLASTE) vty agents | o (DD 6.3(1—01 qo
OUD TRAFFIC STRPE (18"  WHITE) 777]’66‘ =Ollars '
-35-181 120904 LF. |[s . _
e (THERMOPLASTIC) "'h”‘/‘f centy 3D 495 F')O
Froe o | [orfs ' .

711-35-241 43000 LF. |SOLD TRAFFIC STRPE (24" WHITE) st ~omp | !

(THERMOPLASTIC) 7 7en cenls .10 D143.00
Ohe dorior &

’
711-36-61 511000 LF. |SOLID TRAFFIC STRIPE (6" yeliow ) (Thermoplastic) fuﬁt;nh{ (“‘ue cen S‘ . QS LD, 38 q. g}

three dojiors
711-36-181 89.00 L.F. SOLID TRAFFIC STRIPE (18" yellow ) GJ_,H/“/TZ/ gef,/g 3 30 aq5 QO

(Thermoplastic)
12,070.00 L.F CONDUCTOR - (F ish and i tall th duct e /oS
715-1-113 ,070. F. - (Furnish and install three conductor 7 - -
set, No. 6 AWG RHWXLT stranded black, w hite, ol NO Sy 7. 09 8 L}L)‘,QO_U

and green)
o e e |
715-2-215 50000 L.F. |CONDUIT (2" PVC-Schedule 40) (Underpavement) c:JD[ /0!’,27’5‘( No f No D) ]g SDD O‘C
715-2-1158 3,80000 LF. |coNoum, (2" PVC Schedule 40) (Underground) s/ = 0 _cents "goo L"Syq ODD:
‘715-741 104 EA. |LOAD CENTER ( incudes Switch, Weatherhead & m f““;/’)fee | Ufg
Wire at Service Point) hunctras! t"J : .;93‘ ng. Qal '85,&
715-14-12 3300 EA. |PULL BOX ( hclud d ﬁuf ?é%r/e/cu.s &, PO Zﬁ’é‘&, !
-14- . . cludes ground rod, ground wire, - !
-~ s mscmes |35 0008 8039.00) 20 921(T

715-500-1C 10.00 EA POLE CABLE DISTRBUTION SYSTEM (FUR/NISH.-S & ”f/? a/)(j
2 3350.0| A3 SDO.XX

AND INSTALL) ttwce 4 EIr
lars & No cents (

o
715-511-145 10.00 EA. bfmu::‘l;ilczM&S‘En(gS:ggh:)\:na Shoulder «f—__l)e m,-. E]ans@m 53] 5[: .a
+hree hundreqd
1y ADlioxs & po cende

REAREREEBRERERSEAEARAEN

CSCCRP_PROJECT_BID_ITEMS

12/19/2006 04:45
M Bidder must fill-in completely the next page for the bid to be valid. Page 8 of 12
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PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

Bid Form

PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FNE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®.

[ltem Number % Quantity 1 Unit Description r Written Unit Amount Unit Price 1 Total
BRIDGE ITEMS C
FlLe nuggr-eo' N Sq l ' O
B-400-2-10 12140 CY. |CLASS IICONCRETE( APPROACH SLABS )lue Eljgm!flsar s &Sy BHeS.00 (08, 0
q , y ‘
B-400-7 55410 S.Y. |BRIDGE FLOOR GROOVING - ¥ o 3! T QQ SO IQr(L_quS
B-400-8-5 10824 CY. OONCRErECLAssw(SUBsnjfualcQUR'gr foj){e’ %ujard |§(DQ 6D l(Dq OO? QD
B-400-8-6 31660 CY. [CLASS N CONCRETE (SUPERSTT«I’{-J)CeTUW 0[)§1 %Ml |§)5)%T§QS g Oq A
one hundred e hw‘qoe(}f/’) ol B Tﬂﬁg
B-400-148-2 2201d  LE. |TRaFFC RAILINGBARR]E?(SIDEWALK TYPE) e, hundred fLSD ‘95 ‘LL
- ITHy-3dven aiol lars aﬁ?’ iy Ca)
B-415-1-4 7297100 LBS |RENFORCING STEEL (SUPERSTRUCTURE) - _eonn'e C_Dpk,) U{e/ac_g 1 gl.2\ 5 BAY
B-415-1-5 15,144.00 LBS |REINFORCING STEEL (SUBSTRUCTURg na —_lone Ablibr | | QO 92'()05[00
B-415-1-9 17,500.00 LBS |REINFORCNG STEEL(APPROA%?L%%S)/)’%PM C}g/ lr| 1. QS & ;2!’3_3@ as
B-455-3-2 356300 LF. SP!:E)STRESSED CONCRETE PLNG FURNIS!—Q)% kﬁe’%% rfcﬁ jé 83}8 Nﬂ; ”3(0 2
: - = Se
B-455-4-2 3563.00 LF. :2?)81‘RESSED CONCRETE PLING DRIVEN (18 ﬁe s nl QS q 4%3 ¥S
e \) j)y &S o
s | o se |sEmswrane  lx -fugen{g w,@.g SO, Ued S
B-455-137 20d EA. |DYNAMCLOAD TEST jg[le’m,.%u 3.000.0 1 0 (DO a/
B4s5140-12) 16300 LF. |TESTALESFURNSHED(®) ggﬁ'?nwm“’j 5.0 (g%;, A3, CC
Bass-141-12) 18304 LF. |TESTPLES DRVEN (16" pre. oo llar &' ‘%SS o) .%:/‘ )
SRR R R R A +‘L.>€/T‘“-[ Flue- C:Qf\'ts e R
B-458-1-11 14000 LF. |BRIDGE DECK EXPANSION JONT  (New [TF) )
Wi, R Construction- F&l) (Poured Joint w ith Backer Rod) o/o’[ %JZS c" 7"1 le.yq 65191? Q ‘SO (I
PB-547-10-1 | 18000 SY. [FABRICFORMED CONCRETERPRAP ) my,e,e 31)5 DO u"] S00.0

hundred 5euer)-ﬁq —Fme

NS & o cens

CSCCRP_PROJECT_BID_ITEMS

12/19/2006 04:45 PV . " .
Bidder must fitl-in completely the next page for the bid to be valid.
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Bid Form

PROJECT TITLENE 2nd Avenue from West Litlle River Canal (NE 84 Street) to NE 91st Street PROJECT NO:20060227

F THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRA CT WORK®*.

tem Number | Quantity | URit -] =% "~ 0~ Description, - | Written Unit Amount | Unit Price Total ]

_SUB-TOTAL $ lD.‘ laq; 8qq DO

o GG A, 619,989 607,985,
[O2-10A — o 710,000 , 20, 004

£o/ SR S N b ( K N AR

(S0, 15000

fo- - -1, 450 | 7o

CSCCRP_PROJECT_BID_ITEMS

12/19/2006 04:45
M Bidder must fill-in completely the next page for the bid to be valid. Page 10 of 12
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Bid Form

PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street PROJECT NO:20060227

F THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®*.

(O

The bidder understands and agrees that the above grand total is inclusive of all w ork necessary to complete the job as
described in the plans and specifications.

Quantities are established and are included only for the purpose of facilitating the uniform comparison of bids
submitted. The County shall not be held responsible if the quantities are not accurate and all computations for
compensation shall be based upon the actual w ork performed, w hether greater or less than estimated quantities.

Tax ldentification Number: 5q . I%US(DJ

D.C. Certificate of competency No: € - )C(.))L-'/

Bidders Name: [YCOSO TrQQ dor= [rC.
Bidder's telephone Number: %V) - ”")6 w . 04'3"5 ‘ v
Bidder's address: I QB LD NL,L_) atw 'AU‘%U&

Hiodeddh Gardens, &
220

Grand Total:

i

[

§

3
#

CSCCRP_PROJ ECT_BID_ITEMS

12/19/2006 04:45 PM . _—
Bidder must fill-in completely the next page for the bid to be valid. Page 11 of 12
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Bid Form

PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK™.

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID
PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTNVE
OCTOBER 1st, 1890. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

Trench Safety Units of Measure Unit Unit Extended
Measure (LF, 8Y) (Quantity) Cost Cost
(Description)
A.STegL Sueer e SF 7203 B4l % 22% 130 %
B. MH's Box EA 7Y jae, ™ ¥ 2072 %

D.

c. Trancu Boy AF 4 g4 _¢lL2z. ¢ §940.90

FAILURE TO COMPLETE THE ABOVE MAY -RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

CSCCRP:_PROJECT_BID_ITEMS
12/19/2006 04:45 PM
Bidder must fill-in completely the next page for the bid to be valid. Page 12 of 12
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PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

COMMUNITY ASPHALT CORP.

Bid Form

PROJECT NOQ:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK™.
- Jtem Number' Quantity l Unit l Description l Written Unit Amount | Unit Price T Total |
GENERAL CONSTRUCTION OPERATIONS
! u Nire Dollars r
102-3 246.00 CF |COMMERCIAL MATERAL FOR DRVEWAY ) r)+
MAINTENANCE No ceni's £2.214.00
Sixty Dollars :
: 102-61 10.00 EA. |BUSINESS SIGNS (Temporary, Post Mounted) No Cerdds CHA XS
102-71-11 674400 LF. |CONCRETE BARRER - CLASS E (TEMPORARY, |IND Dollors o
i INCLUDING RELOCATION) ore Gent g c7.44
i No Coltars i
102-74-1A 25,291.00 EA/DAY | BARRICADES ( TEMPORARY- TYPE|, Il & VP) ‘]‘H,f‘fL@nf\S 7]
I : NO Dollers :
102-74-2 7,520.00 EA/DAY |BARRICADES ( Temporary, Type I, 6') forty ents £3.168 0O
i NO Dollars o
102-75-PH2 6,600.00 EA/DAY | CONSTRUCTION SIGNS (Temporary, Post Mounted) |y rty Certks 0.30 i j’ 0. 00
: lars o
102-76 330.00 EA/DAY [FLASHING ARROW  BOARD  (Temporary, F‘p‘feen Po .
Mutimode) No €nts /5.00 4 495000
102-77 5,280.00 EA/DAY |HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, ”O w"‘OfS [
‘ TYPE 'B") oty Ave certs o445 |92,376.00
102-78 850.00 FEA. |REFLECTNVE PAVEMENT MARKER (Tempory) (This | Five Dotlars !
item is contingent upon field conditions and may be | N CCYHS !
increased or decreased by the Engineer) > ﬁ 3. 00 l){ L]{ Zf D, w
vo pohar's i
102-79 10,230.000 EA/DAY | TEMPORARY BARRIER WALL LIGHTS (TYPE C) ot €Nt #; 0 0[ Hﬁ 10 0'
0.0 8 (02 ,:i__,{
102-81 31.00 EA VEHICULAR IMPACT ATTENUATOR (including i
. relocation & reset) (To be used w hen required for | ONC Dottar
’ Maintenance of Traffic and approved by the NO cCrrtsS
[ bngne b oo |#arco
102-91-2 44000 LF. |SOLID TRAFFIC STRIPE PAVEMENT MARKINGS - | NO DO ltars
F * TEMPORARY-4" STRIPE {(Yellow or w hite) (Tape ) y C
) § ¢rys
; or paint)] hirty cer- \f Q.30 # [ 24 00
102-91-3 44000 LF. |SKP TEMPORARY PAVEMENT MARKINGS 4" |[NO Poliars
r - STRIPE [(Yellow or white) (Tape or paint) (10' |71 'f“f Nts
E Stripe, 30’ Space)] Tty @ents 0.30 ¥ 132 00
i
+or- ars
102-99 33.00 EA/DAY |VARIABLE MESSAGE SIGN (Temporary) !!D+\C/€ %.5 [/0. 00 ‘8’/ 32000
S SR ——— o ¥ A SN S B AL Seitihaiiinbuin)

k: &

k. 5

CSCCRP_PROJECT_BID_ITEMS

[ 12/19/2006 04:45 PM

Bidder must fill-in completely the next page for the bid to be valid.

29
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PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

Bid Form

COMMUNITY ASPHALT CORP.

PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY 'S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK™.

Bidder must fill-in completely the next page for the bid to be valid.

Ve

item Number | Quaritity Unit Description Written Unit Amount Unit Price Total |
I No Dollars
104-10-1 404000 EA. |BALED HAY onc Cent ia O g H4.04
104-11 188.00 L.F. [FLOATING SILT BARRIER (Inciudes meintenance, | Tpoenty Five
relocation and removal) (This item is contingent | Doliars
upon field conditions and may be increased, cert
decreased or efiminated by the Engineer) No S 25.00 |44, 7@49
104-16 985.00 EA. |ROCK BAGSFOR CONTROLLING SLTATION @ |ONe Dollgr
CURB & GUTTER INLETS. BAGS ARE TO BE 12" X .
ivinl No cent s ¢ /.00 |# g&5.00
CLEARING AND GRUBBING, EARTHWORK
1hr Six ‘
110-1-1 10 LS. |CLEARNG AND GRUBBNG (cludes removal of | 7€ m'“'ap rety :
existing pavement, sidew alks, drivew ays, drainage Hondffd ! ;
structures and pipes, vegetation, miscellaneous Trwsmd Dol las :
concrete. Also includes tree removal, cherry D cants !
hedge removal, miscellaneous earthw ork and saw
cutting) *_M 0,02 L@ .
This Pay item (Clear and Grubbing) includes removal and proper disposal of existing bridge
Twenty Nire Dotlars
120-1 3,568.00 C.Y. |REGULAR EXCAVATION NO Cents ' 2G. 00 0347 s 7)
120-4 571500 CY. |SUBSOIL EXCAVATION ( This item is contingent | Ae poliay
upon the actual field conditions and may be . e !
increased, decreased or eliminated by . the Thirty v !
Engineer) «€nts Y135 W1.1/5.25
enteey) poliars
120-5 1,716.00 C.Y. |CHANNEL EXCAVATION Sf)g (cn+? /7. 00 29 172.00
120-6 7,834.00 CY. [EMBANKMENT (This itemis contingent upon field | \lO Do ilars .
conditions and may be increased, decreased or o
eliminated by the Engineer) nc cent _Lﬂ 0.0 |#183%
160-4 1644500 SY. |TYPE "B* STABLZATION (12" Thick) (Min. CB.R | 1Y Doltars
30) No cents iy .00 898 ¢70@
Nineteen Dollars
210-1-2 16,445.04 SY. [LIMMEROCK BASE (8") (Primed) No centks ﬂ /2 o0 2/2 ‘6547
™~ A el s &
BITUMINOUS SURFACE COURSES, CONCRETE PAVEMENT AND MISCELLANEOUS CONCRETE ITEMS
Eleven Danars
327-70-01 1,821.00 S.Y. |MLLING, 1" AVERAGE DEFTH NO CerrtS ]1.00 520071.0)
CSCCRP_PROJECT_BID_ITEMS
12/ :
19/2006 04:45 PM Page 2 of 12
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PROJECT TITLENE 2nd Avenue from West Littie River Canal (NE 84 Street) to NE 91st Street

Bid Form

COMMUNITY ASPHALT CORP.

PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®.

14

them Number | Quantity Unit Description Written Unit Amount Unit Price Total ,
Ore  Hurdred Txcive
331-2-1 1,690.00 TON {TYPE S-1 ASPHALTIC CONCRETE (2" Thick) Doilar NO CC’YH'S //2()0 /g m o
one Hundred Twenty
337-7-3 1,405.00 TON |ASPHALTIC CONCRETE FRICTION COURSE ( FC-3) tlQ”H’ Dof 1ars ‘
{ 1" THICKNESS )( INC. BIT ) MO CentS W 12800 1#179 §¥o.®
400-1-15 15.00 C.Y. JCLASS ICONCRETE [(Miscellaneous) (Trench build-
up, collars, pipe plugs,structure plugs etc.) (This Three HUY‘dr’Cd
itemis contingent upon field conditions and may be | DOHlars
increased decreased or eliminated by the NO Cents
Engineer)] # J00. 00 8 4,500.00
DRAINAGE
el
425-1-201 1.00 EA. |INLETS (Curb) Type (P-9) (<10 HNWAdCEnf-: m
?—Iyndr a Do‘\fgrsr
425-1-311 1.00 EA. [|INLETS (CURB)(TYPEP-1) <10 N‘;ggs’d‘§ /A /@w éL 40.00
oL "?Q'é“f'(gwe ’
’ (4]
425-1-351 18.0d EA. {INLET CURB ( TYPEP-5)< 10 Hu| i AR 45_2{,00# 83,250
S Tigosied Tee
425-1-353 3.00 EA. INLETS (Curb) (TYPE P-5) (>10") Nc‘l)nctrg§ 5,306!00 g/ng /]
Seveny Arousqna o
425-1-361 2.00 EA. |INLET, CURB (Type P-6 )< 10 H)ndte DOHCWS ’76’@ 1}2) #/ym o
E.lgh-r Tnousqnd sw|
425-1-462 1.0 EA  }INLET (Curb) Type J-6 (>10') undfed Dolars D
Do 1'}%‘3"‘““"4%” |
-1- . ' T4 {
425-1-331C 2.00 EA. |INLET CURB TYPEP-3 <10 HU et o 20 12 L/MM
425-2-41 13.00 EA MANHOLE (T P-7T, Any di [ i Ur Thovsand Sven ‘
-2- . . ype . Any dimension, maximum | HoNdred DOHOrS !
15' deep) No ents I 4. 700.@ |§ 61, 100.00
Thousand !
425-2-72 300 EA. |MANHOLE TYPE J7T-, (Any dimension, maximum %2: oodea E
15' deep) __|polers No tents 5#&36&._& #24,900.6p
425-6 23.00 EA. JADJUST EXISTNG VALVE BOXES (MAMIDADE | —, . md
COUNTY ONLY) (This itemis contingent upon field Cl9h+ HUnd
conditions and may be increased, decreased or Do ars
eliminated by the Engineer) NO €S ¥ So0.0 18, 400D
425.58 1400 EA. |ADIUST MANHOLE - MAM-DADE COUNTY ONLY - |Ore Thovsend
(This item is contingent upon field conditions and | T4O Hordréd
may be increased, decreased or eliminated by the § DOl lars
Engineer) Juo cents jl 200.00 #/é,gmm
CSCCRP_PROJECT_BID_ITEMS
12/ :
19/2006 04:45 PM Bidder must fill-in completely the next page for the bid to be valid. Page 3 of 12



. COMMUNITY ASP
Bid Form SPHALT CORP.

PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street PROJECT N0O:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
F\VE (365) CALENDAR DAY S AFTER THE EFFECTVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK™.

Item Number | Quantity Unit Description ‘ Written Unit Amount Unit Price Total 7
- Two Thoosand
425-73 200 EA. |ADJUST ANDIOR RELOCATE EXISTNG FIRE |EigHh+ Hondred
HY DRANTS (Dade County-ow ned Only) Ooltkys o carths 182, 8D. (0 [#5, 60. &
. Fifty Fire pollars
430-171-123 55300 LF. |PPECULVERT - 15" Diameter Wo certs S5.00 Wap 45w
i Seventy Five Dollar. ‘
430-171-125 85700 LF. |PPECULVERT - 18" Diameter NO cents TS0 |Fe4275 &
- P - A
Ore Hurdred Five
430-171-138 88.00 L.F. |PIPECULVERT - 36" DAMETER Dollars O cen+s
oe Hondred Forty
430-171-140 11300 LF. |PIPECULVERT - 42" DAMETER pollars wo cents

BIDDER MUST ENTER A BID PRICE FOR EACH PIPE CULVERT ITEM. BIDDER AGREES TO SUPPLY THE PIPE MATERIAL INDICATED
BELOW THAT METS MIAMI-DADE COUNTY AND FDOT SPECIFICATIONS.

PIPE MATERIAL-SELECT ONE (FILL IN SELECTION WITH AN X)
( ) REINFORCED CONCRETE PIPE
{ ) CORRUGATED ALUMINUM PIPE
( ) CORRUGATED ALUMINIZED STELL PIPE

443-70-36A 3,234.0 L.F. |EXFILTRATION DRANN 36" DIAMETER - (includes the | Tuwo HuNndre cl i
cost of perforated pipe, ballast rock, excavation, Fi‘lc‘i’\l Dol (qf S i
plastic fitter fabric and back filing with selected fill

material) Vo ents 250. 20 | g 808, 50.©

FOR THE CONSTRUCTION OF EXFILTRATION DRAIN IN ANY OF THE FOLLOWING CASES, WHICH EVER IS APPLICABLE:
(a) SAND, (PREDOMINANCE OF SAND), ROCK OR SIMILAR MATERIAL
(b) ROCK, (PREDOMINANCE OF HARD ROCK).

BIDDER MUST ENTER A BID PRICE FOR EACH PIPE CULVERT ITEM BEING BID AND INDICATE THE CASE (a) OR (b) TOGETHER
WITH THE PIPE MATERIAL SELECTED BY ENCIRCLING ONE OF THE FOLLOWING SPECIFIC NUMBER OF THE PIPE MATERIAL.
BIDDER AGREES TO SUPPLY THE PIPE MATERIAL INDICATED THAT MEETS MDC AND FDOT REQUIREMENTS.

THE WORK SHALL INCLUDE TRENCH EXCAVATION, INSTALLATION OF PIPE, CONNECTING BANDS, FILTER BLANKET AND
BALLAST ROCK ETC. THE SELECT PERFORATED PIPE MUST MEET ALL MDC AND FDOT SPECIFICATIONS:

PERFORATED PIPE MATERIAL- SELECT ONE:
(1) SLOTTED CONCRETE (2) CORRUGATED BITUMEN COATED GALVANIZED STEEL (3) CORRUGATED ALUMINUM
(4) CORRUGATED ALUMINIZED TYPE 2 STEEL

CONCRETE
520-1-10 4,768.00 L.F. |CONCRETE CURB & GUTTER (Type F) (6" | TWenty Dollars
Curb, 18" Gutter) (Includes cost of limerock base | NO CerytS
and subgrade) 2000 |§95 360.&
CSCCRP_PROJECT_BID_[TEMS
1 : ) -
2/19/2006 04:45 PM Bidder must fil-in completely the next page for the bid to be vaiid. Page 4 of 12
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PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

Bid Form

COMMUNITY ASPHALT CORP.

PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK”.

: [item Number | Quantity |  Unit . Description Written Unit Amount | Unit Price Total |
: 522-1 357800 S.Y. |CONCRETE SIDEWALK (4" Thick restoration and T‘"HV seven
new, Class | Concrete, 3000 P.S.I) (including bonars
' i pedestrian ramps) NO centS I72.¢0 d_&,j’%‘ip
. §22-2 3200d SY. |CONCRETE SDEWALK (6 Thick, 3000 ps. |FOrFY Stx poars :
concrete at 28 days) NO cents # Ye.oo |1 4, W0.a0
' i
GUARDRAIL
. 536-1-01 110.0d L.F. |GUARDRAL (Roadw ay) (Includes the cost of shop E:ng hty Tbo Doliars ‘
bent panels) No cents @ . v 926, éw
536-73 4400 LF. |GUARDRAL REMOVAL (ncludes delivery and | TwerTHY DOllars
. unloading at M-DPW 58th street yard) Vo €ents %) 0. 0O
536-85-24A 100 EA. |GUARDRAL END ANCHORAGE AssemsLy |Five Tmusagjd
(Parallel) (Type SKT - 350) (As approved by FDOT [FOLT Hondr
or equal) Dollars No«entS £ um YO0. B
SODDING i
I
575-1-1 1039500 SY. |SODDNG (Pensacola Bahia or match existing) |1 DOMAY
(includes w atering) Sixty cents # 1.60 | &/ 6, 6%, (
Ore Hundrec)
580-327-1 6.00 EA. |TREERELOCATION Dollors  No centS  |F /up. oo |§ 600. &
SIGNALIZATION, PAVEMENT MARKING AND SIGNAGE
Five Doliar s
620-1-1 300.00 LF. |GROUNDING ELECTRODE No cents 4500 Wisow
| . . Twenty One Doliar$
630-1-12 1016.04  LF. [CONDUIT 2* PVC, UNDERGROUND NO cents / 2100 #2334
[ 630-1-13 7040 LF. |CONDUI 2" PVC UNDER PAVEMENT (This ftem is | Tusertly i Dollacs
N contingent upon field conditons and may be NO cents
increased, decrease or eliminated by the Engineer) 22.00 /5 ¢4 &80
f 630-1-14 750d LF. |CONDUT 2" PVC (UNDER GROUND DIRECTIONAL Lrl"fn"‘/ Foor Donars
| BORE) |Nocent s R4.00_|#1800 o0
] fliv?\d ed Cé. eigmr
7. Ihcysan
[: 632-7-1 2.0 Pl |TRAFFIC CONTROL CABLE Hgndred Fifty oollasly £ o0 5 | /), 7c0.00
-
E
L
k..
 CSCCRP_PROJECT_BID_ITEMS
12/1 : . -
. 9/2006 04:45 PM Bidder must fill-in completely the next page for the bid to be valid. Page 5 of 12
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PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

Bid Form

~OMMUNITY ASPHALT CORP.

PROJECT NO:20060227

I THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

o

Hem Number | Quantity Unit Description Written Unit Amount Unit Price Total !
Six Hundred Dotiars
635-1-11 27.0d AS. |PULL BOX, METER TYPE (Polymer) NO certs 600.00 ¢ 16,30.¢0
639-1-13 200 AS. |ELECTRICAL POWER SERVICES { ncludes T_h'ft TP’OU@C@G' '
NEMA-3R rain-tight inclosure, disconnect switch, | E1GT Hurdred Eignty)
pole conduit) ight Dolars Mo cents 2 $80.001¢ 7 760.00
639-2-1 51200 LF. |SERVICE WRH@#6 AWG with THW |Siyy Dollars ‘
insulation)(Three conductor set)(Blackw hite and | .
- green) Thirty cents g 0 30 1o 322560
Foordeen Thasargd Two :
647-11-20 10d AS. |MASTARMCOMBINATION, (STD. TYPE DS-6) ﬁ*é'?c’ﬁ? A aaid"PY ¥ 14, 230 o0
fFourdeen, Thowsand
647-11-30 100 AS. |MAST ARM COMBINATION, STANDARD DADE CO. |4 ee Hondrad Dohars i
CLASS DS-11 NO CentkS 14,3000\ ¥, 200.00
Fourdeen hovsand
647-11-32(1) 200 EA. |MAST ARM COMBINATION STANDARD (32' ARM) [Eight Hurdred Tmi(Hy ;
(DS-12) mllars_No centS 0.00 |#129,660.00
Fourteen Thousand i
647-11-36 100 AS. [MASTARMSTANDARD [(36' Arm) (DS-20) five HUhdreg FOSHV & /Y 540.00
onacs NoCenYS , 3
. e T ey 1 .
647-11-44 100 AS. |MASTARM STANDARD (44' ARM) (DS-18) wee Murdred DO 15,220. ) # /5.30000
Fiftcen Thoosana
647-11-46A 104 AS. |MASTARM STANDARD (46' ARM) (DS-19) g‘meégmfdug";%" £ 15,3150\ 15,375.00
650-51-313 1300 AS. |TRAFFIC SIGNAL (Furnish and hstall) (3 SECTION, Nine Hondred
1 WAY), (Complete with horizontal mounting For-ry Doliafs
brackets and lamps) (LED) NO CentS 18 o |#/2,2204
650-51-513 100 AS. |TRAFFIC SIGNAL (Furnish and install) (5 SECTION, -,Qu"g mllwsd :‘gdﬁ: .
1 WAY), (Complete with horizontal mounting [b)larrs\ r
brackets and lamps) (LED) o eNts #l, 210.00 f 1, 210. o
653-179 10.00 AS. |PEDESTRAN SIGNAL (Furnish & instal) (LED- E‘gf{,‘*m"" DO'C ,‘.’f.’,s
Countdow n) (One w ay) No certs . pf §W.00 g 8,100.00
660-1-109 304 EA. |LOOP VEHICLE DETECTOR AMPLIFIER ( RELAY 2’;? g}‘vgd&?‘arg 4
OUTPUT- RACK MOUNTED TYPE 170 CABINET) NO tents 365.00 |F 169500
' One Thoy.sand One
660-2-101 6.0 AS. ]LOOPASSEMBLY gg)\cah;escl %cyr&f%glﬂ 7 J15.00 &7 050D
J00 Thoosand Three N
660-4-4 20d PL [LOOPLEAD- INCABLE( NO. 14 AW.G.) Hﬁ,gdcrg% fblw"‘ 23p.0 |3 4,.600.00
. One Hondrecl
665-11 6.00 EA. |PEDESTRIAN DETECTOR (includes Push Button |Severyty Do llars
 sign) ) IND_cents r10.00 g 1,020.00
CSCCRP_PROJECT_BID_ITEMS
12/ :
10/2006 04:45 PM Bidder must fillin completely the next page for the bid to be valid. Page 6 of 12



PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

COMMUNITY ASPHALT CORP.

Bid Form

PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FVE (365) CALENDAR DAY'S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

%

ftem Number | Quantity Unit Description Written Unit Amount Unit Price Total i
Twenty Thousand Tvee
671-2-12 200 EA. |TRAFFIC CONTROLLER (F&l) (Model 170) mmd Fifty Donmf M@—@MM
B Six tee ngOuSand one .
685-120 204 EA. |SYSTEMAUXLIARIES (Telemetry Transceiver) Hundre plars 16.100.00 1$.32.2 w
Sawten Thovscandd c
685-124 204 EA. [SYSTEMAUXILIARES (Universal Adapter) one W 00"“’ 16,100.00 ¢ 22,2 w
oty Fiveolars | T T
690-10 14.00 EA. |REMOVETRAFFIC SIGNAL HEAD ASSEMBLY No cents # y5.0 ¢ £30.00
‘l’mosﬁ_gnht 0 s 3
690-33-1 800 EA. |POLEREMOVAL (DEEP) (DIRECT BURIAL) nordred Eyghty Do 20 10.240. 0O
Three Hor\drdDouurs s
690-50 204 EA. |REMOVE CONTROLLER ASSEMBLY MO ents WD 600.D
Three Hudred
690-80 20d EA. |REMOVESPAN WIRE ASSEMBLY Pollars No aents - 30000 ! 600.00 |
B Four Hordred Tirty ;
690-90 204 Pl |REMOVECABLEAND CONDUIT Do llars N centS y30.00 |# 860.00
Fire Hundreg) Rty :
690-100 204 Pl [REMOVEMISCELLANEOUS SIGNAL EQUIPMENT oollars  No ants 55000 \£ 1. 10 @
Thousand Four ‘
699-1-1A 700 AS. |INTERNALLY LLUMINATED STREET NAME SIGN L“,%,fd ,;“q,yf{g,m f
(LED), (INCLUDING MOUNTING BRA CKET) cervks 42, 450.00\f 17 150.0D
700-40-01 3200 AS. |ROADSIDE SIGNS {(SINGLE POST ) (LESS THAN 12 I"&o D':““q' ld(fge d
S.F.)} NO centS. ¥ 2000 ¢ 6,592.D
Trree Hondred 66Vcnt
700-40-2 10.00 AS. |ROADSIDE SIGNS [(SINGLE POST)(12-25 SF)] Jio Doliass MO GEvits _# 372.00 / 2720.00
' Seven Thoosand T
700-40-4 204 EA. |GATEWAY SIGN (SINGLE POST) (SEE SPECIAL |£ive Hundred Dotiss
PROVISIONS FOR DETALS) NO centsS 1500.0\8 15,000
o Hondred Thirty
700-46-21 500 AS. [RELOCATE EXIST, STOP SIGNS, SINGLE POST Five Dollars NO ents 35.00 |¢ (1150
Fitty Dollars ]
700-46-11A 19.00 AS. |REMOVEEXISTING SINGLE POST SIGN NO ertS 50.00 950. &)
- Two Hordre d Se
700-48-18 1.00 EA. |SIGNPANEL (LESS THAN 15 SF.) Five ollacs No @S [ 275 00 1§ 275. 00 |
706-1-12A 30000 EA. |REFLECTVE PAVEMENT MARKERS PERMANENT Five Dotlars
(Bt-Directional) amber/amber NO cents i! s00 9 1 50).D
706-1-128 1500 EA. |REFLECTVE PAVEMENT MARKERS PERMANENT | Five Dollars
(Clear and Red) NO cents p’ J. 0 # 75& 0o
Seventy Five
711-3 400 EA. [PAVEMENT MESSAGES
. ) [{ONLY/MERGE/SCHOOL/RR) (Thermoplastic)] JEHNS Ne CT-ES_ ¢ 7500 |§300.00 |
CSCCRP_PROJECT_BID_[TEMS
12/1 :
9/2006 04:45 PM Bidder must fillin completely the next page for the bid to be valid. Page 7 of 12
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PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

Bid Form

COMMUNITY ASPHALT CORP.

PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK™*.

[1tem Number | Quantity Unit Description Written Unit Amount Unit Price Total s
) For+y Five Dllas
711-4 29.00 EA. |DIRECTIONAL ARROWS (Thermoplastic) NoO cents 445,00 /, 305‘00
e No DollarS
711-33C 257500 LF. |SKIP TRAFFIC STRIPE (1030, 6" White) seventy (ents 070 _§..802.50
S
711-34 50000 LF. |SKIP TRAFFIC STRIPE THERMOPLASTIC(E"Y sllow , | VO B ‘
6-10" Sverty @ents g.70 ){350 00
) | no Dojors
711-35-61 6,642.00 L.F. |SOLID TRAFFIC STRIPE (6" White) (Thermoplastic) Severny cents o. 70 / ,7/ é ‘/Q 6’0
711-35-121 2019.00 LF. |SOLID TRAFFIC STRIFE (122 whg |2 Detlar
(THERMOPLASTIC) Fifty cent'S L80 ¢ 3028.50
711-35-181 12004 LF. |soLD TRAFFIC STRPE (18* WHTE) [Twe Dollars ;
(THERMOPLASTK) NO CentS ﬁz.w p'( 258.00
711-35-241 43004 LF. |soLD TRAFFC STRPE (24" wHrg | Three Dol\ars :
(THERMOPLASTIC) : Thenty Five Cent sig 2 25 | £/ 397, 50
. .. |Ne Dollars ;
711-36-61 511000 LF. |SOLID TRAFFIC STRIPE (6" yellow ) (Thermoplastic) | Seyen+y Cents 070  |#3.597.00
711-36-181 8o0d LF. [SOLUD TRAFFC STRPE (18"  yelow)| | W0 Pollars
(Thermoplastic) No cent S J 2.00 / /78.00
]
715-1-113 12,070.00 LF. JCONDUCTOR - (Furnish and install three conductor | Sy Dollars :
set, No. 6 AWG RHWXLT stranded black, w hite, - i
and green) Tnir+y Cents ;"!“é 20 ¢ 76,041 o0
. Tuen+y Two Dol
715-2-215 500.00 L.F. |CONDUIT (2" PVC-Schedule 40) (Underpavement) N entS 22.00 v 1/. OO @
‘ Twenty ore Doldalrs
715-2-116B 3,800.00 L.F. |CONDUIT, (2" PVC Schedtjlﬁ 40) (Underground) Nb Cents - l~2 /. OQ i 77 .
715-7-11 1.00 EA. LOAD CENTER ( Incudes Switch, Weatherhead & S_Fgf,n“m%égnglms
Wire at Service Point) NG ents 74008 7 Y00.40
715-14-12 3300 EA. |PULL BOX ( lncludes ground rod, ground wire, | S1y Hundred
rocks and clamps) Doliars NO ccnts j 600.00 |¢ 19,200.1
715-500-1C 1000 EA. |POLE CABLE DISTRBUTION SYSTEM (FURNISH Ninc Hordred )
AND INSTALL) Mlars No €nits  g00.00 W 9,00.0
Five Theosarol Three|
715-511-145 1000 - EA. |LIGHTING POLE COMPLETE (Single Arm, Shoulder Hund:’rtd Dollars
Mount, Aluminum, 45' Mounting Height) 10° NG cents 4£,300.Q|§ 53,00.00
CSCCRP_PROJECT_BID_ITEMS
12/19 : .
/2006 04:45 PM Bidder must fill-in completely the next page for the bid to be valid. Page 8 of 12



PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

COMMUNITY ASPHALT CORP.

Bid Form

PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
‘ FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK?".
Item Number I;Quantity1 Unit T Description T Written Unit Amount ] Unit Price J Total !
BRIDGE ITEMS
T [Foor Rordred Fifty :
B-400-2-10 12140 CY. |CLASS IICONCRETE( APPROACH SLABS ) Dotlare Noents W 450.00 |§54 6300
€Eighteen Doliars o _
B-400-7 55410 S.Y. |BRDGEFLOORGROOVING 6 cets 18.00 W 9,993.%
i One Thobsand Two 1 r
’ B-400-8-5 10820 CY. |CONCRETECLASS V (SUBSTRUCTURE) fordred BEH Dol 4 135.250.(0
Nire Hundred Fidry :
B-400-8-6 31660 CY. |CLASS IV CONCRETE (SUPERSTRUCTURE) DONOYS NG certs § 300.170.00
Four Hundredl. :
B-400-148-2 22010 LF. |TRAFFIC RAILINGBARRER (SIDEWALK TYFE) Dollars  No @ENtS ¢ 91 640.00
One Dougr” ;
B-415-1-4 72,971.00 LBS |RENFORCING STEEL (SUPERSTRUCTURE) No ents 4 1.00 |y 72.971.00
One Dollar ' ﬁf
B-415-1-5 15,4400 LBS |REINFORCING STEEL (SUBSTRUCTURE) Fifty Cents .50 721 /@P
Cre Dotar _K
B-415-1-9 1750900 LBS |REINFORCING STEEL(APPROACH SLABS) NG cent S § 1.00 %17 5090
Ninety Eive
B-455-3-2 35630 LF. |PRESTRESSED CONCRETE PLNG FURNISHED (18" | ny)iirs o corrhs ;
.9 T B 950 |H338, 48
B-455-4-2 356304 LF. |PRESTRESSED CONCRETE PILING DRIVEN (18" 'Om £°”§‘r
5.9.) vo et 1.00 73.56300
For-ty Firt Dolloys
B-455-133 720300 SF. |STEEL SHEET PILING No CerES 4500 W22y 1350
. Four Tnousand
{ B-455-137 2.00 EA. DYNAMIC LOAD TEST ollars No cents l[ 000‘ P jg op. 00
: B-455-140-12 18300 LF. |TEST PILES FURNISHED (18") Three Thoosend
ol B l ] Donlars No cents | 2o @ |4 5%9,00.00
' Dre Dotlar !
{ B-455-141-12 18304 LF. |TEST PILES DRVEN (18") NO Cnks 1.00 |¢ 197 00
- * q
B-458-1-11 14000 LF. |BRDGE DECK EXPANSION JOINT  (New Thirty dollars
Construction- F&l) (Poured Joint w ith Backer Rod) | NO nts & 70.00 M 4200. 00
L Three Honawred |
PB-547-10-1 18004  S.Y. |FABRIC FORMED CONCRETE RPRAP Oollars o ents |$ 300.c0 | 54 0000
k>
fF =
E 5
CSCCRP_PROJECT_BID_ITEMS
re
. 12/19/2006 04:45 PM Bidder must fill-in completely the next page for the bid to be valid. Page 9 of 12
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_ COMMUNITY ASPHALT CORP.
Bid Form

PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street PROJECT NO:20060227

IF THIS PROPOSAL 1S ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (355) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK™.

item Numbev |- Quaniity | [UGH ¢

“Description ;- -

R ';vraL’WritteﬂéU nltAmoynfi fyn’it._gﬁcej_. S Totaln

suB-TotaLs 793 Y497

0% ~,
449 - )\‘ - 619, 347150
|
2-10A =\ [0, 000 0°®
\O |0 ) 2%):
02~ 14,1 (35, 367:59

200 -\ =494 1 15,009

foo—¢ ~, 1 4309
%{N{,( mdri))oso }
/—f-*%'“‘?@ (66,9 Cm, ?C{O.véé’loo
(57195 471¢ . 7]

M

T, 684, el 9

CSCCRP_PROJECT_BID_ITEMS

. 12/19/2006 04:45 PM

Bidder must fill-in completely the next page for the bid to be valid. Page 10 of 12
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* Bid Form

PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FNVE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK™.

Grand Total:ib 0, 193,474 .97 Six Million Seven Hondrec! Nincty

Tnree Tovsand Eour Hurdred Se verrty Four Dollars ard Ninety Severl centd
The bidder understands and agrees that the above grand total is inclusive of all w ork necessary to complete the job as
described in the plans and specifications. ,
Quantities are established and are included only for the purpose of facilitating the uniform comparison of bids
submitted. The County shall not be held responsible if the quantities are not accurate and all computations for
compensation shail be based upon the actual w ork performed, w hether greater or less than estimated quantities.

Tax identification Number: 49 ;QO?qu P
D.C. Certificate of competency No: E' ?q &
Bidder's Name: '/' .

Bidder's telephone Number: 2(25 - (290700
Bidder's address: /40 0SNG ﬂﬁ ‘? 5 4; hé‘, p’f,iﬂ[f

. CSCCRP_PROJECT_BID_ITEMS

12/19/2 i . -
9/2006 04:45 PM Bidder must fill-in completely the next page for the bid to be valid. Page 11 of 12
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- Bid Form

PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street PROJECT N0:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FNE (265) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *“NOTICE TO PROCEED WITH CONTRACT WORK™.

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID
PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTVE
OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BEL.OW:

Trench Safety Units of Measure Unit Unit Extended
Measure (LF, 8Y) (Quantity) Cost Cost
(Description)

A TR LT ApA S 2.” \k S35
c Bnn _LE kpds " A¥ko

D

—

TOTAL $ \ !
FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

CSCCRP_PROJECT_BID_ITEMS
12/19/2006 04:45 PM

Bidder must fill-in completely the next page for the bid to be valid. Page 12 of 12
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- Bid Form

PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

PROJECT N0O:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FN/E (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®*.

U

© v 0% ®

o)

GENERAL CONSTRUCTION OPERATIONS
. |
. | 1023 2460 CoF |comveRoAL MATERAL For pRvEway |TNC OIS 5 oo | Q@Ofﬁb
MAINTENANCE — . )
¥ 102-61 10.00 EA. | BUSINESS SIGNS (Temporary, Post Mounted) g%‘ mﬂ %OD @%_
' 102-71-11 6,7440q LF. |CONCRETE BARRER - CLASS E (TEMPORARY, for dollars 00 Qaq ¢
. INCLUDING RELOGATION) . ) ‘(0 }
} 102-74-1A 25,291.00 EA/DAY | BARRICADES ( TEMPORARY- TYPE|, I & VP) e da \N i. o0 %:Ba { .
b 7
102-74-2 7.920.00 EA/DAY |BARRICADES ( Temporary, Type li, 6') o dd {0/ | 00 |7 9'20
' ¥
102-75-PH2 6,600.00 EA/DAY [ CONSTRUCTION SIGNS (Temporary, Post Mounted) [\ J0€C d@\\&( .00 (0;(OOQ
102-76 330.0d EA/DAY |[FLASHNG ARROW BOARD  (Temporary, | ' o 2 A
! Multimode) )'C[\ m \&(( ‘D - ,&(1) N
4
: 102-77 5,280.00 EA/DAY |HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, . 00 -
| L) | oe doled | % 15250]
102-78 85000 EA. [REFLECTVE PAVEMENT MARKER (Tempory) (This Te) d
= item is contingent upon field conditions and may be
increased or decreased by the Engineer) Q )C dt)‘ b“ (S (ﬂ y 5) k'j)
fﬁ 102-79 10,230.000 EA/DAY | TEMPORARY BARRIER WALL LIGHTS (TYPE C) grc dd\a// I 00 O.QZO'
i 7
102-81 3100 EA |VEHICULAR IMPACT ATTENUATOR (hcluding W \
® relocation & reset) (To be used w hen required for i ® h&“ _
. Maintenance of Traffic and approved by the wm '60 I,’]OOLO 69 w
i Engineer) dle\f; — /7 -
.| 102-91-2 4400d LF. [SOLD TRAFFIC STRPE PAVEMENT MARKINGS - | OYE OO\ lowr”
; TEMPORARY-4" STRIPE [(Yellow or white) (Tape \ oL q L\O w
i or paint)] - .
102-91-3 4400d LF [skP TEMPORARY PAVEMENT Markigs 4+ | OME _ .
! STRIPE [(Yellow or white) (Tape or paint) (10" C‘{O\W ‘ o0 qk,(o YN
L Stripe, 30' Space)] ‘ -
102-99 33.00 EA/DAY |VARIABLE MESSAGE SIGN (Temporary) '}W‘q’! dol b 5()_‘0 O)Cio_ ?

&

F

s

 CSCCRP_PROJECT_BID_ITEMS
L 12/19/2006 04:45 PM

Bidder must fill-in completely the next page for the bid to be valid.
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PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®.

: 104-10-1

Bid Form

BALED HAY

=, 6O

PROJECT NO:20060227 .

104-11

FLOATING SILT BARRIER (includes maintenance,
relocation and removal) (This item is contingent
upon field conditions and may be increased,
decreased or eliminated by the Engineer)

29 P

104-16

985.00

ROCK BAGSFOR CONTROLLING SLTATION @
CURB & GUTTER INLETS. BAGS ARE TO BE 12" X

12" X 4",

2, P

CLEARING AND GRUBBING, EARTHWORK

110-1-1

1.00

LS.

CLEARING AND GRUBBING (Includes removal of
existing pavement, sidew alks, drivew ays, drainage
structures and pipes, vegetation, miscellaneous
concrete. Also includes tree removal, cherry
hedge removal, miscellaneous earthwork and saw

" |eutting)

wWo i tha

od
oalesS

2esy00°

This Pay item (Clear and Grubbing

) includes removal and proper disposal of existing bridge

120-1

3,568.00

cy. .

REGULAR EXCAVATION

€iept- adow

€.

g sdd

7

120-4

5,715.00

c.Yy.

SUBSOHR. EXCAVATION ( This item is contingent
upon the actual field conditions and may be
increased,  decreased or eliminated by the
Engineer) )

Fern doiloh

j0.Ww

S11eD|

120-5

1,716.00

cY.

CHANNHE. EXCAVATION

Wﬂ*’
pydt

2%.P

43,048,

120-6

7,834.00

cY.

EMBANKMENT (This item is contingent upon field
conditions and may be increased, decreased or
eliminated by the Engineer)

Lleven
adakvs

”_OO

Blo, DU P

160-4

16,445.00

S.Y.

TYPE "B" STABLIZATION (12" Thick) (Min. C.B.R.
30)

Seren
cld\low

- W

15115

210-1-2

16,445.04

S.Y.

LIMEROCK BASE (8") (Primed)

pLAS!

et
dalgrS

2P

13,2924

BITUMINOUS SURFACE COURSES, CONCRETE PAVEMENT AND MISCELLANEOUS CONCRETE ITEMS

i 327-70-01

1,821.00

S.Y.

MILLING, 1" AVERAGE DEPTH

Se~ne clolerC

7.9

VL,

-

Loa

CSCCRP_PROJECT_BID_ITEMS
'2/19/2006 04:45 PM

Bidder must fill-in completely the next page for the bid to be vaiid.
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Bid Form

PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

PROJECT NO:20060227

gsbb

‘bEZ

IF THIS PROFOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WIHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.
a3
331-2-1 1,690.00 TON |TYPES-1 ASPHALTIC CONCRETE (2" Thick) Nine™ Aolless 06 w ,(OO .
\ n g »
337-7-3 140500 TON |ASPHALTIC CONCRETE FRICTION COURSE ( FC-3 ) U‘{_ vroved o O 74(0 120
(1" THICKNESS )( INC. BIT) fur ctollows JOM. ! ) .
400-1-15 15000 CY. |CLASS ICONCRETE [(Mscellaneous) (Trench build- ‘O(C)Vﬁ’ >
4 up, collars, pipe plugs,structure plugs etc.) (This ¢
: itemis contingent upon field conditions and may be hmd/{ \90\ { w w ' 9 )(m
H increased decreased or eliminated by the aol l a,(g .
Engineer)]
7
DRAINAGE
Seven Jnoysend W G
? 425-1-201 104 EA. |[INLETS (Curb) Type (P-9) (< 10) NN haroved d?i(d\ ,6‘100.w 7JQOO.
; COPF -norsend
b | 425-1-311 100 EA. |INLETS (CURBYTYPER-1) <10 seran )\JM dol(a;\ 2L 852 €700 ¢
el n W iy
' 425-1-351 18.00 EA. |INLET CURB(TYPEP-5)<10° seren l\w\djq‘ dglh [ 71,700, I%S /600‘
: hmF novsend oy O ,
425-1-353 30d EA. |INLETS (Curb) (TYPERS) (>10) eight hiied dailah O, 800. ()'p/) 4.
e drowserd | ] ;
425-1-361 20d EA. |INLET, CURB (Type P-6 )< 10’ m:g ‘W—&‘—‘\.&@ll b 12 LQOO Q% gﬁQ
) ' Inohe~d ) ¢
425.1-462 100 EA |INLET (Curb) Type J-6 (>10) i) iyoo & || kLODD,
. n @senol '
' | 425-1-331C 200 EA. |NLETCURBTYPER3<10' ﬁu M doles 1 9,90.% | 18,600
; S ren ) i
425-2-41 13.00 EA. |MANHOLE (Type P-7T, Any dimension, maximum P IS «y
o 15" decp) T | 73007 1ol 400
) We Hnoserd
! 425-2-72 3.00 EA. |MANHOLE TYPE J-7T-, (Any dimension, maximum _T,'w\) MQJ 20 mw w} W
15' deep) aotlwt /" ‘Q 3
b 425-6 23.00 EA. |ADJUST EXISTING VALVE BOXES (MIAMI-DADE Ohguw{d
COUNTY ONLY) (This itemis contingent upon field )
H conditions. and may be increased, decreased or CU\M (”O )] 3q 'O . U
eliminated by the Engineer) . / ]
7
; 425-5B 1400 EA. [ADJUST MANHOLE - MIAMI-DADE COUNTY ONLY - | WAD hu‘dfd
(This item is contingent upon field conditions and |  (4./ dove . (/N ) wo
may be increased, decreased or eliminated by the QCD . /5’ %O
7 Engineer)
¥
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Bid Form
PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street PROJECT NO:20060227 -

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FME (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

material) (0’( {~

FOR THE CONSTRUCTION OF EXFILTRATION DRAIN IN ANY OF THE FOLLOWING CASES WHICH EVER IS APPLICABLE:
(a) SAND, (PREDOMINANCE OF SAND), ROCK OR SIMILAR MATERIAL
{b) ROCK, (PREDOMINANCE OF HARD ROCK ).

BIDDER MUST ENTER A BID PRICE FOR EACH PIPE CULVERT ITEM BEING BID AND INDICATE THE CASE (a) OR (b) TOGETHER|
WITH THE PIPE MATERIAL SELECTED. BY ENCIRCLING ONE OF THE FOLLOWING SPECIFIC NUMBER OF THE PIPE MATERIAL.
BIDDER AGREES TO SUPPLY THE PIPE MATERIAL INDICATED THAT MEETS MDC AND FDOT REQUIREMENTS.

THE WORK SHALL INCLUDE TRENCH EXCAVATION, INSTALLATION OF PIPE, CONNECTING BANDS, FILTER BLANKET AND
BALLAST ROCK ETC. THE SELECT PERFORATED PIPE MUST MEET ALL MDC AND FDOT SPECIFICATIONS:

PERFORATED PIPE MATERIAL- SELECT ONE:
(1) . SLOTTED CONCRETE (2) CORRUGATED BITUMEN COATED GALVANIZED STEEL (3) CORRUGATED ALUMINUM
(4) CORRUGATED ALUMINIZED TYPE 2 STEEL

CONCRETE

§20-1-10 4,768.00 LF. |CONCRETE CURB & GUTTER (Type F) (6" L"{/L?.O/‘ ’6 78
1,520

Curb, 18" Gutter) (Includes cost of limerock base O(
| 0flovs

and subgrade)

 CSCCRP_PROJECT_BID_ITEMS
112/19/2006 04:45 PM Bidder must fill-in completely the next page for the bid to be valid. Page 4 of 12

425-73 2.00 EA. JADJUST AND/OR RELOCATE EXISTING FIRE L' m\D q qw WA
HY DRANTS (Dade County-ow ned Only) ¢ ] . N R ‘
430-171-123 | 5530 LF. |PPECULVERT- 15" Diameter for dollord |0 P 5192 w
'y ‘/
we huedied ! A0
430-171-125 85704 LF. |PPECULVERT- 18" Diameter h o) )20 WP UE/@O/O (02
i
e Rund/ w1, {
430-171-138 88.00 LF. |PPECULVERT- 36" DAMETER LY aolert 12091 Jqqg o
0 hwrilf/ed v
430-171-140 1130 LF. |PPECULVERT- 42" DAMETER %ﬂuﬂ et AY P |9y 132 _00
BIDDER MUST ENTER A BID PRICE FOR EACH PIPE CULVERT ITEM. BIDDER AGREES TO SUPPLY THE PIPE MATERIAL INDICATED
BELOW THAT METS MIAMI-DADE COUNTY AND FDOT SPECIFICATIONS.
PIPE MATERIAL-SELECT ONE (FILL IN SELECTION WITH AN X)
( ) REINFORCED CONCRETE PIPE
( ) CORRUGATED ALUMINUM PIPE
() CORRUGATED ALUMINIZED STELL PIPE
443-70-36A 3,234.00 L.F. [EXFILTRATION DRAIN 36" DIAMETER - (Includes the “ |“'fe Wfd W
. cost of perforated pipe, ballast rock, excavation, ﬁ‘w Sq )(} % O ! '6 ] 6()\‘
plastic fitter fabric and back filing w ith selected fill . / / )
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PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

Bid Form

PROJECT NO:20060227

IF THIS PROPOSAL IS ACCERTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY:
FME (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®™.

522-1 S.Y. |CONCRETE SDEWALK (4" Thick restoration and |~ TWeN H €o
new, Class | Concrete, 3000 P.S.J) (including W 9% w |UO '8\4 Lo
pedestrian ramps) '{D\ _ F )} ‘
522-2 32000 SY. |CONCRETE SIDEWALK (6" Thick, 3000 P.S.L Th iy egn 7)\2 w 12 l (00 Q
concrete at 28 days) (}\O\W . ! v
GUARDRAIL
536-1-01 110.0Q L.F. JGUARDRAL (Roadw ay) (Includes the cost of shop m‘”‘“’ nint q 0() q mo O
bent panels) clotlew™ 2. , 4
536-73 4400 L.F. |GUARDRAL REMOVAL (includes delivery and e ) 5 00 A
unloading at M-DPW 58th street yard) C‘O‘\O\l‘ [52. /
536-85-24A 10d EA. |GUARDRAL END ANCHORAGE ASSEMBLY _lel “’Cn‘h‘g’“"d 3 06‘3 o
(Parallel) (Type SKT - 350) (As approved by FDOT In o .
or equal) acwllevs 3/(}‘sq . )
SODDING
575-1-1 10,395.00 SY. [SODDING (Pensacola Bahia or match existing) hr o0 7 O
(includes w atering) dO”ﬂf( ? q q ', 5YC)‘
SENEN e oo , e
580-327-1 600 EA. |TREERELOCATION o lad 1. N, X0
SIGNALIZATION, PAVEMENT MARKING AND SIGNAGE
—wo I et
620-1-1 30000 LF. |GROUNDING ELECTRODE ool 229 [ 1,a00.R
nintleen aoleh 7
630-1-12 1,0160d LF. [CONDUIT 2* PVC, UNDERGROUND ne ad [9.9° 12,304, W
630-1-13 70400 LF. |CONDUIT 2" PVC UNDER PAVEMENT (This item is i ﬁL{ s\ 0
contingent upon field conditions and may be ; w
increased, decrease or eliminated by the Engineer) ﬁ dO' lO/f( 3(9 * le 3 'L‘
. y sedenN)
630-1-14 7500 LF. |CONDUIT 2" PVC (UNDER GROUND DIRECTIONAL ’“Yh, Uy oo - o
BORE) 0\&?\)&?\\/”5 ) . 3,%
S svend
) w PN
632-7-1 20 Pl | TRAFFIC CONTROL CABLE Mt hundted dolt)) 0‘()()‘ f %\7&)‘
?CSCCEP_PROJECT_BID_ITEMS
112/19/2006 04:45 PM Bidder must fill-in completely the next page for the bid to be valid. Page 5 of 12



Bid Form

PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

‘ IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHN THREE HUNDRED SIXTY
; FME (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®™.

PROJECT NO:20060227

| 635-1-11 2704 AS. |PULL BOX, METER TYPE (Polymer) P, il ECTO‘D 19 '.0'5() !
1 639-1-13 200 AS. |ELECTRICAL POWER SERVICES ( ncludes | TWb O "d&[ N .
NEMA-3R rain-tight inclosure, disconnect switch, | n 1€ MM f&q()o" o~ O
- pole conduit) c(t)\(m \ : 5‘?00‘
! 639-2-1 51200 LF. [SERVICE WRE#6 AWG with THW seled
| insulation)(Three conductor set)(Black,w hite and GD‘ W /IOO L} 68"-" (/Q)
' green)] pa + I ‘ /] M
r | 847-11-20 1.0 AS. [MASTARMCOMBINATION, (STD. TYPE DS-6) ne hw@mjgo\\fis ,‘Lum}O 14,100.%
» o Lean osnd i ’
i 647-11-30 100 As. ﬁ;rSA[;MﬁOMBNAmN, STANDARD DADE CO. | yipy hundeed dotlort 4 900‘\53 )L',100 3
X . . X
1 frlecn postrd W
647-11-32(1) 200 EA. |MAST ARM COMBINATION STANDARD (32' ARM) , w
i (DS-12) |t W‘t‘é’“{‘ N&a’) (L?(oa) WD
fondecn FThapad H
. 647-11-36 104  AS. |MAST ARM STANDARD [(36' Arm) (DS-20) S hundied dollar N (pa)fu )ql(‘,OC
' fiHarn o g' W W
: 647-11-44 104 AS. |MAST ARMSTANDARD (44' ARM) (DS-18) seaony M\’%\n& il J , 100, ;5! OV
flean frosd 7O
647-11-46A 100 AS. |MAST ARMSTANDARD (46' ARM) (DS-19) eV)nMM m )6, XDD.W ,64 NN
650-51-313 13.000 AS. [TRAFFIC SIGNAL (Furnish and hstall) (3 SECTION, ot frok wD
1. WAY), (Complete with horizontal mounting F\-‘JP-V MlM 50 SO /(050,
brackets and lamps) (LED) . \ !D .
[ . 650-51-513 1.0 AS. |TRAFFIC SIGNAL (Furnish and hstall) (5 SECTION, g‘f W1 el :
1 WAY), (Complete with horizontal mounting [ >* ln ’ (050("0 I bw w
. ,' brackets and lamps). (LED) +\¥°c\l ol g ) . ) ‘
: . o Hokand
: 653-179 1000 AS. |PEDESTRAN SIGNAL (Furnish & hstall) (LED- W e
2 Countdow n). (One w ay) ‘f“/r Wd MLM hqoo ’Lﬁ()(j).
= 660-1-109 300 EA. |LOOP VEHICLE DETECTOR AMPLIFIER ( RELAY ;Tux} h " “ 250 w SO w
OUTPUT- RACK MOUNTED TY PE 170.CABINET) ﬁ-{ A0 lﬁ”{@’ : 7]
4 n hund4
660-2-101 600 AS. [LOOPASSEMBLY :}EIMS , qod,% &, H00. W
[ 1 , TWo moser v
h 660-4-4 20d Pl [LOOPLEAD- INCABLE( NO. 14 AW.G.) Jﬂ‘&\l dollen ¢ ,,D§D_‘° L", la)f&
gt o ey ey
665-11 600 FEA. |PEDESTRIAN DETECTOR (icludes Push Bution oo (¢
1 Sign) I Ave Mt |25 P [2,5€0,
|
1
¥
[
L
{SSCCRP_PROJECT_BID_ITEMS
£2/19/2006 04:45PM Bidder must fill-in completely the next page for the bid to be valid. Pége 6.0of 12
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N Bid Form
PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO:COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®.

- 671-2-12 200 EA. |TRAFFIC CONTROLLER (F&l) (Model 170) %ugr\aLdOI‘ o e Ll Ll OOC
[ w T
* 685-120 2.00 EA SYSTEM AUXILIARIES (Telemetry Transceiver) dvlc M Alﬂ ”vg{(,‘\# ),bw ‘T_X’)O N
: e =
3 ()
i 685-124 200 EA. |SYSTEMAUXILIARIES (Universal Adapter) «e ] m?g\/ lb [0 Nt 7) X)D . w
_ 1
r 690-10 1400 EA. |REMOVE TRAFFIC SIGNAL HEAD ASSEMBLY ‘Y‘%{dm ’% ‘OQ | ‘ 750 ‘,w
690-33-1 800 EA. |POLEREMOVAL (DEEP) (DIRECT BURIAL) %M 9,(11)“) ’(p ,U_X) w
LAt ) hundced Li
! 690-50 20q EA. |REMOVE CONTROLLER ASSEMBLY amlers ‘)QOUD LYo W
. 690-80 200 EA. |REMOVE SPAN WIREASSEMBLY wgk\o\'b/\h fd E"[(X)‘“) L 40D, w
WIE. dndhed !
[ 690-90 - 20 PIL |REMOVE CABLEAND CONDUT v J ,‘{OO,"’ Q\%DO.‘”
- ¥
’ 690-100 20d PL |REMOVE MISCELLANEOUS SIGNAL EQUIPMENT v ol 2,000 e Y m}»
. el o ' i
t 699-1-1A 700 AS. |INTERNALLY HLUMNATED STREET NAME SIGN “Tvee send 00 W
(LED), (INCLUDING MOUNTING BRACKET) oollert . BOOY” Ry 7.@]34
700-40-01 3200 AS. |ROADSIDESIGNS {(SNGLE POST ) (LESS THAN 12 | WA/D hvrafed D
S.F)} ﬁ'\ﬁ ol § 250, 3 fog)_f’o
700-40-2 1000 AS. [ROADSIDE SIGNS {(SINGLE POST)(12-25 SF)] ﬁg{wm N,M' 4 (S‘é Astled L{Q 5,00 gLQS ow
700-40-4 200 EA. |GATEWAY SIGN (SNGLE POST) (SEE SPECIAL b Mi ﬂ;\ds lov L q’ w
PROVISIONS FOR DETALS) pondt ed b5 00- ,C00.
' T hurdied oo :
700-46-21 500 AS. |RELOCATEEXIST, STOP SIGNS, SINGLE POST £t dollen's Y 975,"0 L5, ©
r v : ‘ ”‘ ¥
|- | 7004611 1900 AS. |REMOVEEXISTING SINGLE POST SIGN siehy Ve X (,140.9
E ‘ I&‘ d ! .
700-48-18 100 EA. |SIGNPANEL (LESS THAN 15 SF.) mfd doays | L)DO » } JO0, W
| 706-1-12A 3000 EA. |REFLECTVE PAVEMENT MARKERs PERMANENT | OV dollor (o w | 90O w0
- - (Bl-Directional) amber/amber . 1\ .
| 706-1-128 15000 EA. |REFLECTVE PAVEMENT MARKERS PERVANENT | V77 olollovd G w GO0 W
i ; (Clear and Red) . .
H -
n |f\9H tw
711-3 40d EA. |PAVEMENT MESSAGES L
. [(ONLY /MERGE/SCHOOL/RR) (Thermoplastic)] °U°_u”5 QO 2D,
»
L
CSCCRP_PROJECT_BID_ITEMS
;.2/19I2006 04:45 PM - Bidder must fill-in completely the next page for the bid to be valid. Page 7 of 12
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PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

Bid Form

PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIV E (365). CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

711-4 200 EA. |DRECTIONAL ARROWS (Thermoplastic) ‘H’\'\/ dollerd 50‘” W40 )
711-33C 257500 LF. |SKIPTRAFFIC STRPE (1030, 6" White) e oy i 00 2 S5 49
711-34 50000 LF. |SKIP TRAFFIC STRPE THERMOPLASTIC(S"Yelow, | O doll o SN 5@0 b
6-10) I
711-35-61 664200 LF. |SOLIDTRAFFIC STRPE (6" White) (Thermoplastic) | (n\f o(d!V'/ | .OO (o LYY
711-35-121 2,01900 LF. |SOLID TRAFFIC STRIPE az wame | TW dallpr @ . - w
(THERMOPLASTIC) 20O 433,
711-35-181 1200 LF. |soLb TRAFFC  sTRPE (18" wwmg) | | WO aala’ b 2 &0 %99 <P
(THERMOPLASTLC) / {»GHK—( N . -
711-35-241 43000 LF. |soLD TRAFFIC STRPE (24 wHmB | fuY AD\W \‘ o0 1T D
(THERMOPLASTC) - 1 12-0,
711-36-61 511000 LF. |SOLIDTRAFFIC STRIFE (6° yellow ) (Thermoplastic) | 0\ A0t lo~?” (00O {OR'N]
/
711-36-181 800d LF [souD TRAFFC  STRPE (18" yelow) | T4 Uo )
(Thermoplastic) o\D\fU“' > 6' &(D—? .
715-1-113 12,070.00 LF. |CONDUCTOR - (Furnish and install three conductor ’f\\r( 0&0 \(DY') 5 5,0
set, No. 6 AWG RHWXLT stranded black, whcte i‘ ﬁ-, f . W
and green) {—‘ UVh (D(qj) XS
715-2-215 500.00 LF. |CONDUIT (2" PVC-Schedule 40) (Underpavement) 9‘0‘%"‘ 3(0 IE)QQO‘_‘
715-2-4158 | 380000 LF. |CONDUT, (2" PVG Schedule 40) (Underground) | ™" Wy AP 12500,
. <
' 0 ’val
716-7-11 1.00 EA. |LOAD CENTER ( Ihcudes Switch, Weatherhead & ‘6\{7 ‘m q mv& _ RAY
Wire at Service Foint) olollevt ) \&Ju&)
. Sy v NW\ké w
715-14-12 33.00 EA. |PULL BOX ( Includes ground rod, ground wire, A
rocks and clamps) —F\ﬁu AsUoA QSO A )'\( 1Y) y
(Y\L'h’w Red 8\ w (A S
715-500-1C 1000 EA. |POLE CABLE DISTRBUTION SYSTEM (FURNISH YA
AND INSTALL) Sy A Wed £ e i'lf,t ). i SO O.
P vy g e &
715-511-145 1004 EA. [LIGHTING POLE COMPLETE (Single Arm, Shoulder [mofed) _‘,‘0(75\4 q 280 vlyz ,SOOW
Mount, Aluminum, 45' Mounting Height) 10’ ool / :

L —

CSCCRP_PROJECT_BID_TEMS
| 2/19/2006 04:45 PM

Bidder must fill-in completely the next page for the bid to be valid.
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PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street

Bid Form

PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY S AFTER THE EFFECTV E DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK™.

BRIDGE ITEMS ‘ o
B-400-2-10 12149 CY. |CLASS Il CONCRETE{ APPROACH SLABS ) «ﬁqgo\m 5CD‘D (QC))"]OC ’(,Q
o T2k . e
B-400-7 55410 S.Y. |BRDGEFLOOR GROOVING ":4 aont m‘p 1S w
o |
B-400-8-5 10820 CY. |CONCRETECLASS V (SUBSTRUCTURE) for hrdled dald || T,L-[DO‘(D =] ’,\‘[‘ZO‘ «
B-400-8-6 31660 C.Y. |CLASS NV CONCRETE (SUPERSTRUCTURE) &Jtm fwr Mw | | © %ngl§®
B-400-148-2 22910 LF. |TRAFFIC RAILINGBARRIER (SIDEWALK TYPE) ?\{A&\I W \\6003 )O% (ﬂ‘;w
B-415-1-4 7297104 LBS |RENFORCING STEEL (SUPERSTRUCTURE) 6e ﬁm}v«& |2 < Q | 2[& 3
m »
B-415-1-5 151440 LBS |RENFORCNG STEEL (SUBSTRUCTURE) WWC%H ::f é,mm [79 Ao, gﬁ},m
B-415-1-9 17,509.00 LBS |REINFORCING STEEL(APPROACH SLABS) m ‘pto,:( ;,41 L’L{' QL?? ;Tg
o humaled inw| . O
-455-3-2 356300 LF. |PRESTRESSED CONCRETE PLING FURNISHED (18"
B-455-3 s.q.)S ( &‘}Z\ g}o\:{af&a 10. o l,q&()
. ' as TSNS
B-455-4-2 356300 LF. |PRESTRESSED CONCRETE PLING DRVEN (18
s.q.) ( W %\Z ) L’, q Ca ‘wré\"
oWl
B-455-133 720300 SF. |STEEL SHEET PLING ‘2\\\{ | canhd. 5()“90 2,2 ‘75( (‘ﬁ/
o strel .
B-455-137 200 EA. [DYNAMCLOAD TEST AR P\w‘ded il qLQCO.(’D q DOO M
. . rndnd
B-455-140-12]  1830d LF. |TEST PLES FURNISHED (18") —_a\(m dolloys ’5‘50‘00 \0\5 ogb L
B-456-141-12 18304 LF. |TEST PILES DRVEN (18") ‘ﬂf/ k4 OA’U ). 15 952? IS
Tk\fk; v
B-458-1-11 1400 LF. [BRDGE DECK EXPANSION JONT  (Ne go w
Construction- F&I) (Poured Joint w ith Backer Rod)W O\D\M M 3‘\' . L‘I" (QO' S
- Weg hundv < 3
PB-547-10-1 18004  S.Y. |FABRIC FORMED CONCRETE RPRAP 1;&,\4 aollars— $50Tb ©HA.
‘ 7

CSCCRP_PROJECT_BID_ITEMS
[12/19/2006 04:45 PM

Bidder must fill-in completely the next page for the bid to be valid.
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L < Bid Form
PROJECT TITLENE 2nd Avehue from West Little River Canal (NE 84 Street) to NE 91st Street PROJECT NO:20060227

F THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®*.

1,578,199 .20

SUB-TOTAL $

0%

| N |
: M9, -1 ~jen, 819.95
]QZ_\OA\' 1, 20, 000, 99

5%

S

300-1-449, ~) 15, 00009
7 00— £ o 450,00
qqo -, ! (9,000.99
4 -’ [
794, 13394

) 15718 (9959

&

,CSCCRP_PROJECT_BID_ITEMS

[ 12/19/2006 04:45 P Bidder must fil-in completely the next page for the bid to be valid.  Page 10 of 12
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PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHN THREE HUNDRED SIXTY
FVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

Gfand Total:&‘j !%’I?J '010] E:O

The bidder understands and agrees that the above grand total is inclusive of all w ork necessary to complete the job as
described in the plans and specifications.

Quantities are established and are included only for the purpose of facilitating the uniform comparison of bids
submitted. The County shall not be held responsible if the quantities are not accurate and all computations for

compensation shall be based upon the actual w ork performed, w hether greater or less than estimated quantities.

Tax Identification Number: Qéoq 77(-"0?' '

D.C. Certificate of competency No: E%f’q

Bidder's Name: H’DH’LQBQ COr)"F@ChYS INC.
Bidder's telephone Number: L%S—) 8/2,? ~ 1060

Bidder's address: 6"’% W‘fgi}' ({)’1'\6" AJ'C :H:‘
Hateah , FL 7201

CSCCRP_PROJECT_BID_ITEMS
- 2/19/2006 04:45 PM Bidder must fil-in completely the next page for the bid to be valid. Page 11 of 12
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Bid Form

PROJECT TITLENE 2nd Avenue from West Little River Canal (NE 84 Street) to NE 91st Street PROJECT NO:20060227

IF THIS PROPOSAL IS ACCEFTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SXTY
FNV E(365) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®.

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID
PRICE ARE COSTS FOR COMPLY ING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE
OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:
Trench Safety Units of Measure Unit Unit Extended
Measure (LF, SY) (Quantity) Cost Cost
(Description)

3“’(:501 %«m LF 4863 L = ﬁﬁéi =

oo wp»

roms ¥ 4863 %

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSVE

 GSCCRP_PROJECT_BID_ITEMS
12/19/2006 04:45 PM

Bidder must fill-in completely the next page for the bid to be valid. Page 12 of 12
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ADA Coordination

Agenda Coordination

Animal Services

Arl in Public Places

Audit and Management Services
Aviation

Building

Building Code Compliance

Business Development

Capital tmprovements

Citizens’ Independent Transportation Trust
Commission on Ethics and Public Trust
Communications

Community Action Agency
Community & Economic Development
Community Relations

Consumer Services

Corrections & Rehabilitation
Cultural Affairs

Elections

Emergency Management

Employee Relations

Empowerment Trust

Enterprise Technology Services
Environmental Resources Management
Fair Employment Practices

Finance

Fire Rescue

General Services Administration
Government Information Center
Historic Preservation

Homeless Trust

Housing Agency

Housing Finance Authority

Human Services

Independent Review Panet
Internationat Trade Consortium
Juveniie Services

Medical Examiner

Metro-Miami Action Plan
Metropolitan Planning Organization
Park and Recreation

Planning and Zoning

Police

Procurement Management
I

Property Apprai#d!

Public LibrarySys
Public Works
Safe Neighborhood Parks
Seaport
Solid Waste Management
Strategic Business Management
Team Metro
Transit
sk Force on Urban Economic Revitalization
Vizcaya Museum And Gardens
Water & Sewer

:;% Public Works
) 111 NW Tst Street ® Suite 1510

Miami, Florida 33128-1970
T 305-375-2930 F 305-375-2931

January 19, 2007
ADDENDUM NUMBER 2

miamidade.gov

TO THE BIDDERS OF MIAMI-DADE COUNTY’S PROJECT NUMBER
20060227, PEOPLE’S TRANSPORTATION PLAN (PTP) ROADWAY
IMPROVEMENT TO N.E. 2"° AVENUE FROM WEST LITTLE RIVER CANAL
(N.E. 84™ STREET) TO N.E. 91°" STREET, BIDS TO BE RECEIVED AT 2:00
P.M., ON WEDNESDAY, JANUARY 24, 2007.

The following changes are to be made to the Contract Documents:

. VOLUME I OF II

AS TO THE ADVERTISEMENT FOR BIDS

e Page A-2, COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE) the
CSBE SUBCONTRACTOR GOAL established for this project has been
changed from 20% to 22%.

AS TO THE SPECIAL PROVISIONS

e Article 4., Page SP-2, COMMUNITY SMALL BUSINESS ENTERPRISE
(CSBE) PROGRAM the CSBE SUBCONTRACTOR GOAL established
for this project has been changed from 20% to 22%.

VOLUME It OF I
AS TO THE ATTACHMENTS TO THE SPECIAL PROVISIONS

e Appendix A, COMMUNITY SMALL BUSINESS ENTERPRISE
PROGRAM (CSBE) Participation Provisions, DBD Project Worksheet
dated 09/27/006 shall be replaced with the enclosed DBD Project
Worksheet dated 12/20/2006. The Estimated Cost of this Project has
been changed from $7,563,282.00 to $6,772,632.00.

All addenda must be acknowledged under Appendix “J,” Attachment No. 1 to
Firm’s Responsibility Affidavit, “Combined Affidavit,” Page 1 of 5.

anager Contracts

Public Works Department

Attachment
MM:Ip

Cc: Octavio Marin, P.E., PWD, Alfredo Munoz PWD Clerk of the Board,
Project File, Readmg Flle R SO ST R
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MEMORANDUM

Date: September 28, 2006
: B gy 08
To: George M. Burgess = i;f*i .
County Manager 5 o 20
Attn: Roger T. Hernstadt =R
Director- -~ e
i 3 wvements el
, s & =
From: : L, R £
Director o
Public Works Department & = o
- 3
Subject: Request to Advertise for People's Transportation Plan (PTP) Roadway Improvements to N.E. 2

Avenue, from West Little River Canal (N.E. 84 Street) to N.E. 91 Street - Project No: 20060227
(PTP), Contract No: 20060227

This Request to Advertise for Construction Bids has been prepared by the Public Works Department (PWD) and
is recommended for approval pursuant to Sections 2-8.1 of the Code of Miami-Dade County.

PROJECT NAME: People's Transportation Plan (PTP) Roadway Improvements to N.E. 2 Avenue,
from West Little River Canal (N.E. 84 Street) to N.E. 91 Street

PROJECT NO: 20060227 (PTP)

CONTRACT NO: 20060227

PROJECT DESCRIPTION: The scope of work shall consist of reconstructing the existing four (4) lane
pavement roadway along N.E. 2 Avenue, from West Little River Canal (N.E.
84 Street) to N.E. 91 Street, replace existing bridge over the West Little
River Canal (N.E. 84 Streef). Improvements also include milling and
resurfacing, new sidewalks, curb and gutter, the installation of a continuous
storm drainage system, pavement markings, signage, signalization and
roadway lighting.

PROJECT LOCATION: N.E. 2 Avenue, from West Little River Canal (N.E. 84 Street) to N.E. 91
Street

PROJECT SITES: LOCATION DIST ESTIMATE T-S-R
NE 2ND AVE and NE 84TH ST to NE 91ST 3 $7,533,980.20 53-12-41
ST = 5

&
PRIMARY COMMISSION i :
DISTRICT: District 3 Audrey M. Edmonson
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APPROVAL PATH:

USING DEPARTMENT:
MANAGING DEPARTMENT:

FUNDING SOURCE:

PTP FUNDING:
GOB FUNDING:

CAPITAL BUDGET
PROJECT:

ESTIMATED CONTRACT
PERIOD:

ESTIMATED CONTINGENCY
PERIOD:

IG FEE INCLUDED IN BASE
CONTRACT:

ART IN PUBLIC PLACES:
BASE ESTIMATE:

CONTINGENCY
ALLOWANCE (SECTION 2-
8.1 MIAMI DADE COUNTY

CODE): :

MAINTENANCE OF
TRAFFIC :

Expedite

Public Works Department
Public Works Department

PTP revenues: including but not limited to the Charter County Transit
System Sales Surtax, financing proceeds as listed in Ordinance No. 02-116,
provision for implementation of the PTP. This contract, like all PTP
contracts, will not be awarded without oversight of the Citizens' Independent
Transportation Trust (CITT). Any other applicable funding sources may
subsidize this contract.

Yes
No

RTA
BUDGET PROJECT / DESCRIPTION ESTIMATE
999999999- $2.098,980.20

Book Page: Will be shown in the PTP Pro-Forma.
Funding Year: December 2006 and FY 2007-08 Proposed Budget

6010320-IMPROVEMENTS ON NE 2 AVENUE FROM WEST 5 435.000.00
LITTLE RIVER CANAL TO NE 91 STREET $5.435,000.00

Book Page: 82
Funding Year: Proposed 2006-07

Project Totals: $7,533,980.20

365
36
Yes

No
$6,659,402.00

TYPE PERCENT AMOUNT COMMENT
Infrastructure 10% $665,940.20

$133,188.00 0.00%
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OFF DUTY LAW $20,000.00 0.00%

ENFORCEMENT OFFICER :

BITUMINOUS MATERIAL $15,000.00 0.00%
ADJUSTMENT :

PERMIT ALLOWANCES : $40,000.00 0.00%
FPL CONNECTION $450.00 0.00%
ALLOWANCE : ‘

TOTAL DEDICATED

ALLOWANCE: 7 $208,638.00

COST ESTIMATE: $7,533,980.20
EXPLANATION:

MINIMUM QUALIFICATIONS No
EXCEED LEGAL

REQUIREMENTS: |
REVIEW COMMITTEE: MEETING DATE: 9/27/2006 SIGNOFF DATE: 10/3/2006
RESPONSIBLE WAGES: Yes
REVIEW COMMITTEE MEASURE GOAL COMMENT
ASSIGNED CONTRACT
MEASURES: CSBE 20.00%

CWF 11.00%
MANDATORY CLEARING  Yes
HOUSE:
TECHNICAL CONTACT Octavio Marin (305) 375-1306 ocm@miamidade.gov
NAME/PHONE/EMAIL:
DEPARTMENTAL CONTACT Michael Moore (305) 375-2093 jmc1@miamidade.gov
NAME/PHONE/EMAIL:
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DEPARTMENT FINANCE: 7/ < “722.06

DéPT FINAﬁcE\QEPiCER DATE:

INDEX CODES: CPEPTP103WLR TRPWPTRW
[+
qla" 0 74 dﬁ jﬂ/o v

\ ‘ Caea S
BUDGET APPROVAL ' /e /5,’ o0& SANE TIss-&
FUNDS AVAILABLE; DIRE : DATE: -
’ § o "«JV’L’&

FAPROVE %WAM% 1070k

IMPROVEMENTS / OCI DIRECTOR: DATE:
CONCURRENCE: / ,

APPROVED PURSUANT
TO SECTION 2-8.1 OF /
THE MIAMI DADE
COUNTY CODE:

CLERK DATE:

DATE:
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ssweees EURDED PROJECTS =

STRATEGIC ARE#: - Transportation P 5
DEPARTMENT: Public Works (dollars in thousands)
IMPROVEMENTS ON NE 2 AVENUE FROM NE 43 STREET TO NE 62 STREET PROJECT # 605000
DESCRIPTION: Construct street and traffic operational improvements on 1.2 miles of roadway
LOCATION:  NE 2 Ave from NE 43 Stto NE 62 St
City of Miami DISTRICT LOCATED: 3
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED: 3
REVENUE SCHEDULE: PRIOR 200607  2007-08  2008-09 200940 201041 201412 FUTURE  TOTAL
Peopie's Transportation Plan Bond Program 5 2,300 3,500 6,064 0 0 0 0 11,869
TOTAL REVENUE: 5 2,300 3,500 6,064 0 0 0 0 11,869
EXPENDITURE SCHEDULE: PRIOR 200607  2007-08  2008-09 200910  2010-11 201142 FUTURE TOTAL
Construction 5 2,300 3,500 6,064 0 0 0 0 11869
TOTAL EXPENDITURES: 5 2,300 3,500 6,064 0 0 0 0 11,869
IMPROVEMENTS ON NE 2 AVENUE FROM NE 62 STREET TO WEST LITTLE RIVER CANAL PROJECT # 606120
DESCRIPTION:  Construct street and traffic operational improvements on 1.4 miles of roadway
LOCATION: NE 2 Ave from NE 62 St to West Little River Canal
City of Miami DISTRICT LOCATED: 3
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED: 3
REVENUE SCHEDULE: PRIOR 200607 200708  2008-09 200910  2010-11 201112 FUTURE  TOTAL
People's Transportation Plan Bond Program 13 2,000 4,396 0 0 0 0 0 6,409
TOTAL REVENUE: 13 2,000 4,396 0 0 0 0 0 6,409
EXPENDITURE SCHEDULE: PRIOR  2006-07  2007-08  2008-09 200940 201041 201112 FUTURE TOTAL
Construction 13 2,000 4,396 0 0 0 0 0 6409
TOTAL EXPENDITURES: 13 2,000 4,396 0 0 0 0 0 6409
“HMERGVEMENTS ONNE 2 AVENUE EROMWEST-ATITLE NALTONE §1:SIRE PROJECT # 6010320
DESCRIPTION:  Conslrisct sireet and traffic operational improvements on 0.4 miles of roadway
LOCATION: NE 2 Ave from West Little River Canal to NE 91.St
City of Miami DISTRICT LOCATED: 3
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED: 3
REVENUE SCHEDULE: PRIOR  2006-07  2007-08 200809 200910 201041 201142 FUT TOTAL
Peaple's Transportation Plan Bond Program 300 1,975 3,160 0 0 0 0 5,435
TOTAL REVENUE: 300 1,975 3,160 0 0 0 0 0
EXPENDITURE SCHEDULE: PRIOR 200607  2007-08  2008-09 200910 201041 201112 FUTURE TOTAL
Planning and Design 300 0 0 0 0 0 0 0 300
Construction 0 1,975 3,160 0 0 0 0 0 513
TOTAL EXPENDITURES: 300 1,975 3,160 0 0 0 0 0 5435
s



CASH FLOW + PYP PROJECTS - PUBLIC WORKS DEPT.

7 Ub

Taphsy RCTURL TR ACTURLFY
o _ x Code Project ITask 8IP°® |Phass 0304 0405 FYos08| FYoeorl rrovosy Fvosos] FYORAD] FYibdi) FYatazl Fyizay JOTAL
E CPEPTP10122A 6010500 [NW 22 Ave/NW 135 St 1o SR9 B [Scops Development - - . - - - - - -
Resufacing and Remarking ROW . .
- Design - - .
Conat. - 268 288
o P Toul . 1] 10
= CPEPTPIOIPPC 603180 [Roads w/poor pavement B | Scopa Development g - .
- Resufacing &g Remarking ROW . . . .
Design . . - - -
Corst. 181 837 2,000 2392 5.380
Yotai] 151 837 f 2000 2382 5380
1 CPEPTP10222A 607790 [NW 22 Ave/NW 135 St 1o NW 62 St B [Scope Development . - - - -
Remstacig and Remarking ROW - -
Design - . R
Const. 1,448 - - 1448
Total} L8 - - 3,443 |
T CPEPTPG23TA 606100 [NW 37 Ave/N River O I NW 78 51 B |Scope Devebpment s N . B T T
2% 5 nes ROW - . - 1,000 2,000 2437 543
Design . 3 200 81 - -] 1,050
Consl. - - . . 9,000 13,000 22,000
Yotal 3t 200 13l ool  ssayr 28,487
I CPEPTP102625 609170 INW 62 SUNW 37 Ave b0 165 B ]Scope Devebpment B - . . .
Reswfacing and Traffic Operational improvements ROW - - -
Design - . -
now. 7 10 2,700 217
Total 7 10 2,700 2717
- CREPTP103205 603260  [NE 2 Ave/NE 20 St ©o NE 36 St B Wsi Devebpment - g . .
Street and Traffic Operational knprovements ROW - . L
Design - - - -
- Const. ] 1,45 3,185 $,135
R T | Total 5 1845 3185 5,138
~ CPEPTPI0INEZ 606660  [NE 2 Ave/NE 36 Stio NE 43 St B |Scope Development . - - -
Street and Traffic Operational improvements ROW - - .
Oesign . . . .
Const. s 1,700 2,702 4407
n Tota) 5 1,700 2702 4,407
CPEPTF1032AV 605000 [NE 2 Ave/NE 43 St to NE 67 St 8 |Scops Development . - . .
Stroet and Tratfic Operational improvements ROW - - . .
Design . . . . .
Const. ] 2,500 3,500 6,064 11,869
_ Yotal $ 23001 . 3800 s.084 11,869
CPEPTP103625 606120 [NE 2 Ave/NE 62 Stto West Littie River Canal 8 |Scope Development - - . s -]
Street and Traffic Operational knpovements ROW . - -
Design . . . - -
Conet, . 13 . 2,000 4,396 8409
] Tota)| 13 . 2,000 4,308 8,409
CPEPTPIOWIR NE ZAve/West Littie River Canal to NE 97 St B ? Development - g s < —
Street and Traffic Operationat Improvemerts ROW . L. . -
Design [ [ 200 . .
Coret. * B . 3,500 5,900
a . ?Ei [] 2 200 3,500 5900
CPEPTPIOIMGD 6010680 [Miami Gardens Dr CannectorUS 1 to Wiliam Lehman Cswy. 8 Scope Development . 5 - .
New 4-Lane Road (JPA-Aventura) ROW - - . .
Design s . .
Const. - - 2,000
S B : s ] 2,000 Y
T CPEPTP10GTUN 602600 [SW T Ave/SW 8 St to SW 1 St {Tunnel) Scope Development . . - -
4-Lane Tunel Under Miami River ROW - . - -
Design {Feasibiity Study) 3 H) an 00
Congt. - . .
- Totall 3 s1 o2 500
o, CPEPTP10GNWT 6010200 [NW 7 SUNW 72 Ave 10 NW 37 Ave B |Scope Development 4 . 4
\.,E%iz_ Resurfacing and Traffic O, vl L P ROW - . . -
LA Design k] 7 141 - . 151
k Const. N - 1,600 1.200 23800
] Total 3 10 141 1,800 1,200 2954
CPEPTP10682A 609380 [NW B2 Ave (NW 8 StYNW 7 1o 10 SUNW 87 1 76 Ave B Scope Develbpment - . - - -
605720 |{Roadway Reconstruction ROW - . .
Const. ol 19 0
B — Yotat [ 1938 M.nw
CPEPTP10662A SW 62 Ave/SW 24 St 1o NW 7 S B [Scope Development - . T ~—
Street improvements ROW . - . . . .
Design 11 101 288 . . 00
Yotal cons . " 101 208 3300 S000 e
T EEETE—— Jotall s,
CPEPTF10672A 607000 |SW 72 Ave/SW 40 St to SW 20 St 8 |Scope Development - 1 L.I.II.I.L :.:.u
Street and Yrafic Operational improvements ROW . - . - . .
Wﬂ. 2 [] 132 . . 10
- - 400 625
——— | Yota! 2 1 192 400 025 et
CPEPTP107GAV €010140 1Grand Avenun/SW 37 Ave b SW 32 Ave B |Scope Development . . - - *
4102 Laney ROW - . . .
Design . . .
| Total Conet. w [ 2010 2017
1 [] 01 o1
™ CPEPTP10TPPC 608760 |Roads w/poor pavemert B |Scope Development - 3 J 3047
Resirtacing and Remarking ROW ¢ .
w Design - .- - .
Conet. 1“2 1,647 804
Total 142 1,847 401 w.wﬂ
k]

PTP-Cash Flow 20060016 New estimatas xis
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’Dept. of Business Development. |
0 PIENT OF Praject Worksheet
FIRERS DEVELPIAENT
Projeat/Contruct Fitles NE 2ND AVENUE FROM NE 84TH STREET TO NE $18T STREET (3IC 16) RC Date: 092772006
Project/Contract No: 20060227 Funding Souree: Hem Neo: 3-03
Department: PUBLIC WORKS DEPARTMENT PTP v
. Hesubmittal Date(s):

Eetimated Cast of Project/Bid:  §7,363,282.00

Description of Project/Bid:  THE SCOPE OF WORK SHALL CONSIST OF RECONSTRUCTING THE EXISTING FOUR (4) LANE PAVEMENT, REPLACE
EXISTING BRIDOE, MILLING AND RESURFACING, MAINTERANCE OF TRAFFIC, CONSTRUCT XEW SIDEWALRS, CURE
AND GUITER, B¥STALL & CONTINOUS STORM DRAINAGE SYSTEM, PAVEMENT MARKINGS a5D SIONAGE,
SHGNALIZATION, AND ROADWAY LIGHTING.

Gogl Percent
2.14%

1E.00%

An analysis of the fictors contained in Scetion VI € of Administrative Order 3-22 indicate that a 20%, C8SBE goal iz zppropriste in the
trades of concrete, pavement marking and signage, (painting and wall covering contractors) clearing and grobbing, and sarthwork
{all other heavy construction),

A analysis of the Factors comtained in Section B A of Administrative Order 3-37 indicate thet a 1% Comminity Workforee Progoaam
(CWP) is approptiate for this project.
The 'ﬂesigﬁam‘ﬂ Target Aveas {DTAS) applicalile o this project are: Centrel Enterprise Zone & Little Haiti Targoted Urhan Area,

| CWE Estimiated Wotkfoeee: 39
CWP Workforce Recommendation: 4

| CWP Pesignated Turget Aress: BEmterprise Zones,

Target Urhan Arncas

%% B

- Subtrade Cat. Esfimated Valye {oBaseBid  Avaflabiliey

Concrets Contractors CSBE $214,040.88 2.83% 2

All Qthicr Heavy Construction CSBE $1,243,403,56 16.44% 19

Painting and Wall Covering Condractors CSBE §65,800.55 O.87% 5
Total | $1,523,244.99 20.14%

Living Wages: ves [ ] no[X] Highway: YES [ X | NO [ | Heavy Construetion: YES [ | NO
Responsible Wages:  YES [X | NO (] Buiiding: YES [ | No X ]
Ordinence 90:143 is applicable to off constriiction prafocts vver KM 000 that do not wiilize Federal Fysdy

Tier T Set Aside

Bet Aside e Level 1 Tovel 2. , Lievel 3

B Preforene o

Trade Set Asite (MCC)

. Beleeton FOtor .. o

ed

DERROGy Sonsag



D%pt: Publi‘c Works Department P » 9/21/5006'1i:14:56 AM

— : é
BUDGET PROJECT 6010320 " -
Project Title: © 6010320-IMPROVEMENTS ON NE 2 AVENUE FROM WEST LITTLE RIVER CANAL'TO NE 91 STREET

Project Desc:  Construct street and traffic operational improvements on 0.4 miles of roadway

Project $3 Start. End: 05-06: 06-07: 07-08. 08-09: Total:
($%$in 000's) 1/21/2004 12/1/2007 102 1,975 1,975 [¢] 4,062
CDPWeb Project Revenue ($ IN 000'S)

Revenue: 05-06: 06-07: 07-08: 08-09: Total:
People's Transportati 102 1,975 1,975 0 4,250

Current Contracts for Project 6010320

RTA Award

Budget Budget cils
Dept ContractNo Contract Name Allocation Allocation Award
PW 20060227 People's Transportation Plan ( $7,561,200.00 $0.00 $0.00

/7S
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T

ORIGINATOR MAY BE CONTACTED FOR ADDITIONAL INF ORI\(IATION.
, Received date stamp: | ]RE . E ’ D)
o | UL 17 2006

- . . Bt G
;
Ty )
L ] ,

i .
L {

Initiation Form for Construction Project
Contract and Specifications Section

Miami-Dade County Public Works Department

Project Number: ZO O CDO/Z/Z 7 Estimated Cost:

Project Name: NE 7nd Agenpe Qcﬂﬂ U)QS—)' Lr\—-\]g ()Z\\}’P/ Q/OV\Q‘
TO NE. QV\sSt oTREET

Locatibn:(Address/Legal description)
Commissioner District Location No.: 3 Contract Period Duration:&_(ﬁf
Road Impact Fee District:
Indicate Project Type: Open Annual ¥ Site Specific
(Mark as applicable) CICC-7040 CICC-7360
Option to Renew (OTR)
Other
| Funding and Budget:
Capital Budget Code: Capital Budget Book Page
Index Code: Q:\)F"?_(P ' O 5 \ }\l - Q . Capital Budget Year:_
TTRPWPT K
Transportation Im?rovement Plan (TIP) No.:
JFunding Source: __Road Impact Fees _ Local Op. Gas Tax__ FEMA
.(IVIark as. apphcable} QNIP v UMSA e e 2TP
___Liability Trust Sum Wtr Util __Cap Otly Rsrve

___Sec Gas Tax " Other

Managing Department: - K”:’)\)\%

Using Department:
MO 1£0 3. Fernandez

| Contact Person: (Originator)
Telephone (%OS} 575 - ] 5 (96 » @ 2 ) Iﬁ7 - 7738

PLEASE COMPLETE FRONT AND BACK OF THIS FORM TO START THE PROCESS (¥)
(¥ ITEMS IN BOLD: IF LEFT BLANK; WILL CAUSE THIS FORM TO BE RETURNED TO ORIGINATOR.

Note: THE BACK OF THIS FORM IS FURNISHED FOR YOUR CONVENENCE; IT IS NOT
DEPENDING ON THE PROJECT THE

INTENDED TO BE ALL INCLUSIVE.

J

ifications.
Public Works Department

4%

Project Initiation Form effective 5-28-2004
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MIAMI-DADE COUNT PUBLIC WORKS DEPARTMENT
HIGHWAY DIVISION

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COSTS

NE 2ND AVENUE FROM NE 84 STREET TO NE 91 STREET

PWD PROJECT No. 20030187

DATE: September 8, 2006

ITEM COST TOTAL
‘ ESTIMATE JOB (%)
GENERAL CONSTRUCTION OPERATIONS 287,640 4%
CONTROL OF EROSION & WATER POLLUTION 16,562 0%
CLEARING & GRUBBING 665,940 9%
EARTHWORK 575,492 8%
REMOVAL OF SOLID WASTE MATERIAL 0 0%
BITUMINOUS SURFACE COURSES AND
CONCRETE PAVEMENT 281,691 4%
DRAINAGE STRUCTURES & PIPES 827,161 11%
CONCRETE 214,242 3%
GUARDRAIL & FENCE 6,400 0%
SODDING & TREE RELOCATION 41,771 1%
IRRIGATION - 0%
SIGNALIZATION 733,203 10%
PAVEMENT MARKING & SIGNAGE ' 69,545 1%
LIGHTING 383,317 5%
BRIDGE 2,539,789 34%
INSPECTOR GENERAL (0.25%) 16,649 0%
BASE ESTIMATED COST 6,659,402
CONTINGENCY FUND (10%) 665,940 9%
SUBTOTAL 7,325,342

MAINTENANCE OF TRAFFIC (MOT)(2%) 133,188 2%
OFF DUTY LAW ENFORCEMENT OFFICER 20,000 0%
BITUMINOUS MATERIAL ADJUSTMENT 15,000 0%
PWD PERMIT ALLOWANCES 40,000 1%
FPL CONNECTION ALLOWANCE 450 0%

GRAND TOTAL) $ 7,633,980 100%

i
i’

D

06
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Foreign Profit

APAC-SOUTHEAST, INC.

PRINCIPAL ADDRESS
3111 PORT COBB DRIVE
SMYRNA GA 30080 US
Changed 08/11/2003

MAILING ADDRESS
375 NORTHRIDGE ROAD
STE 350
ATLANTA GA 30350 US
Changed 09/14/2006

Document Number FEI Number Date Filed
P25884 581401468

09/01/1989
State

Status Effective Date
GA ACTIVE

NONE
Last Event

Event Date Filed Event Effective Date
NAME CHANGE AMENDMENT 04/03/2003 NONE

Registered Agent

Name & Address

C T CORPORATION SYSTEM
1200 SOUTH PINE ISLAND ROAD
PLANTATION FL 33324-2525

Name Changed: 09/14/2006
Address Changed: 09/14/2006

Officer/Director Detail
Name & Address J|

DONOFRIO, DAVID A
1451 MYRTLE STREET

Title

SARASOTA FL 34234 US

SUVER, JAMI K
500 DIEDERICH BLVD.

V/AS

RUSSELL KY 41169 US

NICHOLS, FRANK D JR. ”

Page 1 of 3 4 "/}(




3111 PORT COBB DRIVE
D/P
SMYNA GA 33080 US

COLVIN, JEROME M
3499 DABNEY DRIVE

VPAS
LEXINGTON KY 40512 US

ONUSCHAK, PETER W
3111 PORT COBB DRIVE

S/IT
SMYRNA GA 30080 US

MULLENDORE, TIMOTHY G
700 SOUTH 37TH STREET

D/VP
BIRMINGHAM AL 35222
Annual Reports
| Report Year ” Filed Date |
| 2004 i 01/21/2004 |
| 2005 I 01/10/2005 ]
| 2006 Il 01/03/2006 |

| Next Filing |

| Previous Filing. .. |

View Events
View Name History

Document Images
Listed below are the images available for this filing.

09/14/2006 -- Reg. Agent Change
01/03/2006 -- ANNUAL REPORT

11/30/2005 -- Reg. Agent Change

05/05/2005 -- Reg. Agent Change
01/10/2005 -- ANNUAL REPORT

01/21/2004 -- ANNUAL REPORT

09/30/2003 -- ANN REP/UNIFORM BUS REP
08/11/2003 -- ANNUAL REPORT

04/03/2003 -- Name Change

03/05/2003 -- ANNUAL REPORT

03/05/2002 -- COR - ANN REP/UNIFORM BUS REP
03/01/2001 - ANN REP/UNIFORM BUS REP
02/26/2000 -- ANN REP/UNIFORM BUS REP
03/03/1999 -- ANNUAL REPORT

02/16/1998 -- ANNUAL REPORT

02/03/1997 -- ANNUAL REPORT

02/09/1996 -- 1996 ANNUAL REPORT
04/18/1995 -- Annual Report

THIS IS NOT OFFICIAL RECORD; SEE DOCUMENTS IF QUESTION OR CONFLICT

Page 2 of 3 P
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Foreign Profit

C T CORPORATION SYSTEM

PRINCIPAL ADDRESS
111 8TH AVE
13TH FLOOR
NEW YORK NY 10011 US
Changed 03/19/2001

MAILING ADDRESS
111 EIGHTH AVE
13TH FLOOR
NEW YORK NY 10011 US
Changed 04/21/2006

Document Number FEI Number Date Filed
804598 510006522 09/09/1936

State Status Effective Date
DE ACTIVE NONE

Last Event Event Date Filed Event Effective Date
CORPORATE MERGER 12/08/1976 NONE

Registered Agent

Name & Address

THE CORPORATION COMPANY
1200 SOUTH PINE ISLAND RD.
PLANTATION FL 33324

Address Changed: 01/31/1992

Officer/Director Detail
Name & Address || Title

LANDOE, EUGENE A
111 8TH AVE 13TH FLOOR

PD
NEW YORK NY 10011

D'AVANZO, JOSEPH
111 8TH AVE 13THFL

TCFO

NEW YORK NY 10011 US

LENZ, BRUCE C ”

Page 1 of 4 / 2 Z/




2700 LAKE COOK ROAD

RIVERWOODS IL 60015 US

HEALY, PETER F
2700 LAKE COOK ROAD

AT
RIVERWOODS IL 60015 US

GORDON, DALEC
2700 LAKE COOK ROAD

VP
RIVERWOODS IL 60015 US

CARTWRIGHT, CHRISTOPHER
111 EIGHTH AVE, 13TH FLOOR

NEW YORK NY 10011 US

Annual Reports
| Report Year IL Filed Date |
[ 2004 I[ 04/15/2004 i
| 2005 [ 04/11/2005 |
[ 2006 i 04/21/2006 |

Next Filing 1

Previous Filing . Retumn to List

View Events
No Name History Information

Document Images
Listed below are the images available for this filing.

04/21/2006 -- ANNUAL REPORT

04/11/2005 -- ANNUAL REPORT
04/15/2004 -- ANNUAL REPORT
06/05/2003 -- ANN REP/UNIFORM BUS REP

02/04/2002 -- ANN REP/UNIFORM BUS REP
03/19/2001 -- ANN REP/UNIFORM BUS REP
05/05/2000 -- ANN REP/UNIFORM BUS REP

04/19/1999 -- ANNUAL REPORT

04/23/1998 -- ANNUAL REPORT

01/27/1997 -- ANNUAL REPORT
05/01/1996 -- 1996 ANNUAL REPORT

05/01/1995 -- ANNUAL REPORT
04/28/1993 -- ANNUAL REPORT
01/31/1992 -- Reg. Agent Change

06/28/1991 -- ANNUAL REPORT
06/28/1990 -- ANNUAL REPORT
07/27/1989 -- ANNUAL REPORT
07/13/1988 -- ANNUAL REPORT
07/23/1987 -- ANNUAL REPORT
06/30/1986 -- ANNUAL REPORT

;2
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07/02/1985 -- ANNUAL REPORT

07/13/1984 -- ANNUAL REPORT

09/08/1982 -- Reg. Agent Change
06/30/1982 -- ANNUAL REPORT

06/30/1981 -- ANNUAL REPORT

07/29/1980 -- ANNUAL REPORT

07/19/1979 -- ANNUAL REPORT

08/05/1978 -- ANNUAL REPORT

06/30/1977 -- ANNUAL REPORT

12/08/1976 -- Merger

06/28/1976 -- ANNUAL REPORT

06/30/1975 -- ANNUAL REPORT
04/05/1974 -- ANNUAL REPORT

04/03/1974 -- RA CERTIFICATE
03/10/1973 -- ANNUAL REPORT
01/26/1973 -- ANNUAL REPORT

03/21/1972 -- ANNUAL REPORT

12/21/1971 -- Amendment

11/24/1971 -- ANNUAL REPORT
07/13/1971 -- ANNUAL REPORT
07/09/1970 -- ANNUAL REPORT
06/30/1970 -- ANNUAL REPORT
06/30/1969 -- ANNUAL REPORT

06/26/1969 -- ANNUAL REPORT

05/27/1969 -- RA CERTIFICATE

06/25/1968 -- ANNUAL REPORT

06/20/1968 -- ANNUAL REPORT

06/12/1967 -- ANNUAL REPORT
06/08/1966 -- ANNUAL REPORT

07/20/1965 -- ANNUAL REPORT

07/30/1964 -- ANNUAL REPORT

06/27/1963 -- ANNUAL REPORT

06/29/1962 -- ANNUAL REPORT

06/12/1961 -- ANNUAL REPORT

06/28/1960 -- ANNUAL REPORT

06/24/1959 -- ANNUAL REPORT

06/04/1958 -- ANNUAL REPORT

06/18/1957 -- ANNUAL REPORT

05/27/1956 -- ANNUAL REPORT

05/16/1955 -- ANNUAL REPORT

05/15/1954 -- ANNUAL REPORT

05/25/1953 -- ANNUAL REPORT

06/25/1952 -- ANNUAL REPORT

06/15/1951 -- ANNUAL REPORT

12/26/1950 -- Amendment

06/12/1950 -- ANNUAL REPORT

06/20/1949 -- ANNUAL REPORT

06/24/1948 -- ANNUAL REPORT

06/12/1947 -- ANNUAL REPORT

06/14/1946 -- ANNUAL REPORT

Page 3 of 4
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06/14/1945 -- ANNUAL REPORT
06/08/1944 -- ANNUAL REPORT
06/37/1943 -- ANNUAL REPORT
06/09/1942 -- ANNUAL REPORT
06/19/1941 -- ANNUAL REPORT
06/27/1940 -- ANNUAL REPORT
07/01/1939 -- ANNUAL REPORT
06/22/1938 -- ANNUAL REPORT
07/01/1937 -- ANNUAL REPORT
09/09/1936 -- Domestic Profit

09/09/1936 -- RA CERTIFICATE

THIS IS NOT OFFICIAL RECORD; SEE DOCUMENTS IF QUESTION OR CONFLICT
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| Find Contracts With Search String ==>

Status View [ Exit ] [ Projects ] I Goto.Bottom ]
MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System
All Contracts for FEIN 581401476
APAC-Florida, Inc.

Estimated
Location / Completion Total % Complete /
DST DPT Contract Name Contractor Date Award Status
0 PW 629897 Resurfacing Contract No. 1 Countywide N/A $2,000,000 100% / Complete
30 PW 630015Q QNIBP RESURFACING CONTRACT NO. 6 0 N/A $1,592,000 100% / Complete
] QNIP Resurfacing Contract No. 7 (FEMA) Countywide N/A $1.750.000 0% / N/A
Totals: 3 $5,342,000

* Contracts with Green Name are Construction, Design Build or CM at Risk
Contracts with Black Name are PSA Agreements

( StatusView | | Exit | [_Projects | [ GotoTop |

Page 1 of 1



Capital Improvements Information System
Contractor Evaluations Report

Dept Contract Type Contractor / Architect Name Date Rater Period Rate
PW 629897 CON APAC-Florida, Inc. 8/24/2005 Armando Project conclusion or 3.8
Aragon closeout
PW 630016Q CON APAC-Florida, Inc. 12/6/2005 Susel Ferrer  Project conclusion or 2.8
closeout
PW 630015Q CON APAC-Florida, Inc. 3/8/2007 Armando Project conclusion or 4.0
Aragon closeout

Evaluation Count: 3 Contractors: 1 Average Evaluation: 3.5

(20> R

Page 1 of 1



MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System

Public Works Department
Project Evaluation
Evaluation Type: Standard Evaluation

Contract: 629897 Work Order No: N/A
Contract Name: Resurfacing Contract No. 1
Contact: Joaquin Rabassa
Award Amount: 2,000,000.00
$ (305) 375-4338
Contract Type: CONSTRUCTION
Contractor .
Consultant: APAC-Florida, Inc. FEIN: 581401476
Evaluator ID: aragon Date: 8/24/2005 Period: Project conclusion or closeout
Rating *
4 3 2 1 N/A Criteria
1- ®@ O O © (O Schedule-Quality of schedule & adherence to schedule resulting in timeliness and
' ' minimizing delay to the owner and community.
2- @ O O O ( Costeffectiveness & efficiency - Budget compliance & value of work.
3- O ® O O ) \Vision-Design - Concepts or adherence to criteria.
4- ® O O O ¢ Cooperation - Teamwork & relationship with owner, subs and suppliers.
5- ® O O O ¢ Coordination - Ability to organize, schedule and complete tasks in adherence to the
) ) schedule.
6- ® O O ¢ ¢ Accuracy & Technical Skills - Cost estimating, scheduling, shop and other drawings,
’ ) ' R plans, manuals, project documentation and conflict resolution.
7- ® O O O ¢ Completeness - Compliance with contract documents, permits, Codes & standards.
8- @ O O O (O Responsiveness - Timely, clear & concise responses to owner comments and
' correspondence.
9- ® O O O ¢ Commitment-Intangibles & contribution to project success.
10- @ O O O ¢ Personnel-Quality and dedication of project staff.

11- @ O O O ™y Management - Leadership ability.

12- O ® O ¢y Quality - Work performed correctly the first time.

p
i
Ss?
o
kx_

Overall Performance Average: 3.8

Documentation that supports this evaluation and Contractor's/Consultant's comments can be obtained by contacting:
Carlos Palma (PM & Rater) at Phone# 305 505-1294 '

Evaluation Reviewed by: Supervisor | Division Chief| Assistant Director

The method of delivery of this evaluation to contractor/consultant:  Certified Mail[_| EMail
(Unresponsive Performance by contractor/consultant requires 2 delivery methods)

5 Qi’
Page 1 of 2 /2



Evaluation delivered to: Andres Obrador

* Rating Key

4 Superior performance - Exemplary quality, no intervention required - project completed on time or early at or
below budget with no change orders or amendments other than owner requested changes.

3 Satisfactory performance - Minor errors noted, addressed with timely corrective action. No serious errors noted
or corrective action needed.

2 Guarded performance Errors and Omissions documented in writing with timely corrective action.

1 Unresponsive performance documented in writing without timely corrective action.

N/A. No Information

v
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MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System

Public Works Department
Project Evaluation
Evaluation Type: Standard Evaluation

Contract: 630016Q Work Order No: N/A
Contract Name: QNIP Resurfacing Contract No. 7 (FEMA)
Contact:

Award Amount: $1,750,000.00 ontact: N/A
Contract Type: CONSTRUCTION
Contractor .
Consultant: APAC-Florida, Inc. FEIN: 581401476
Evaluator ID: ferres Date: 12/6/2005 Period: Project conclusion or closeout

Rating *

4 3 2 1 N/A Criteria

1- OO @ ¢ () Schedule - Quality of schedule & adherence to schedule resulting in timeliness and
) ' minimizing delay to the owner and community.

2- O ® O O () Costeffectiveness & efficiency - Budget compliance & value of work.

3- O @ ¢ O () \Vision-Design - Concepts or adherence to criteria.

4- O ® O O O  Cooperation - Teamwork & relationship with owner, subs and suppliers.

5- O ® O (O O Coordination - Ability to organize, schedule and complete tasks in adherence to the
- ) i ) schedule.

6- O ® O O O Accuracy & Technical Skills - Cost estimating, scheduling, shop and other drawings,
) ) plans, manuals, project documentation and conflict resolution.

7- @ O Oy Completeness - Compliance with contract documents, permits, Codes & standards.

8- ™ O @ ¢ () Responsiveness - Timely, clear & concise responses to owner comments and

- correspondence.
9- O ® O 0O 5 Commitment - Intangibles & contribution to project success.

10- O ® B § Personnel - Quality and dedication of project staff.

),
N
7y
o

11- O @ O ¢ O Management - Leadership ability.
12- O @ O O ( Quality - Work performed correctly the first time.

Overall Performance Average: 2.8

Documentation that supports this evaluation and Contractor's/Consultant's comments can be obtained by contacting:
Leo Salgueiro, Project Manager at Phone# 305-372-6875

Evaluation Reviewed by:

The method of delivery of this evaluation to contractor/consultant:  Certified Mail [V]
(Unresponsive Performance by contractor/consultant requires 2 delivery methods)

Page 1 of 2



Evaluation delivered to: Ernest Duffoo

* Rating Key

4 Superior performance - Exemplary quality, no intervention required - project completed on time or early at or
below budget with no change orders or amendments other than owner requested changes.

3 Satisfactory performance - Minor errors noted, addressed with timely corrective action. No serious errors noted
or corrective action needed.

2 Guarded performance Errors and Omissions documented in writing with timely corrective action.

1 Unresponsive performance documented in writing without timely corrective action.

N/A. No Information

e
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CIIS - PROJECT EVALUATION Thursday, March 08, 2007 - 9:09:31 AM Page 1 of 2

MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System

Public Works Department
Project Evaluation
Evaluation Type: Standard Evaluation

Contract: 630015Q Work Order No: N/A
Contract Name: QNIBP RESURFACING CONTRACT NO. 6
Contact: Carlos R. Palma
Award Amount: 1,592,000.00
$1,59 (305) 375-2172

Contract Type: CONSTRUCTION

Contractor i .

Consultant: APAC-Florida, Inc. FEIN: 581401476

Evaluator ID: aragon Date: 3/8/2007 Period: Project conclusion or closeout

Rating *
4 3 2 1 NA Criteria

1- " e . Schedule - Quality of schedule & adherence to schedule resulting in timeliness and
minimizing delay to the owner and community.

2- P . Cost effectiveness & efficiency - Budget compliance & value of work.

3- : ‘ v Vision - Design - Concepts or adherence to criteria.

4- Cooperation - Teamwork & relationship with owner, subs and suppliers.

5- b Coordination - Ability to organize, schedule and complete tasks in adherence to the
schedule.

6- (i . [ . Accuracy & Technical Skills - Cost estimating, scheduling, shop and other drawings,
plans, manuals, project documentation and conflict resolution.

7- @ ; Completeness - Compliance with contract documents, permits, Codes & standards.

8- ’ v Responsiveness - Timely, clear & concise responses to owner comments and
correspondence.

9- c o Commitment - Intangibles & contribution to project success.

10- e Personnel - Quality and dedication of project staff.

1- : Management - Leadership ability.

12- o ‘ Quality - Work performed correctly the first time.

Overall Performance Average: 4.0

Documentation that supports this evaluation and Contractor's/Consultant's comments can be obtained by contacting:
Carlos Palma at Phone# (305) 375-2392

Evaluation Reviewed by: Supervisor Division Chief ~  Assistant Director' = Director

The method of delivery of this evaluation to contractor/consultant: Certified Mail _~  EMail ¥ Fax. = Hand _

http://intra/ciis/Contracts/frmContractorEvaluation.asp?SelCICCNO=88&SelMode=Print&SelCEID=1056  3/8/2007
/20



CIIS - PROJECT EVALUATION Thursday, March 08, 2007 - 9:09:31 AM Page 2 of 2

(Unresponsive Performance by contractor/consultant requires 2 delivery methods)
Evaluation delivered to: Andres Obrador

* Rating Key

4 Superior performance - Exemplary quality, no intervention required - project completed on time or early at or
below budget with no change orders or amendments other than owner requested changes.

3 Satisfactory performance - Minor errors noted, addressed with timely corrective action. No serious errors noted
or corrective action needed.

2 Guarded performance Errors and Omissions documented in writing with timely corrective action.

1 Unresponsive performance documented in writing without timely corrective action.

N/A. No Information

http://intra/ciis/Contracts/frmContractorEvaluation.asp?SelCICCNO=88&SelMode=Print&SelCEID=1056  3/8/2007
=4
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